
  ARIZONA DEPARTMENT OF TRANSPORTATION 
 
 

ENGINEERING CONSULTANTS SECTION 
 
 

REQUEST FOR QUALIFICATIONS PACKAGE 

CONTRACT NUMBER: 2026-013 

 
 

US60 (SUPERSTITION FREEWAY), ELLSWORTH RD TO MERIDIAN RD 
HIGH OCCUPANCY VEHICLE (HOV) AND GENERAL PURPOSE LANE 

 
MARICOPA COUNTY 

 
 
 

 

“An Equal Opportunity Agency” 
 

The Arizona Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252.42 
U.S.C. §§ 2000d-4) and the Americans with Disabilities Act (ADA), hereby notifies all bidders that it will affirmatively ensure that any 
contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, national origin in 
consideration for an award. 

 
Persons that require a reasonable accommodation based on language or disability should contact ADOT’s Engineering Consultants Section 
by phone (602) 712-7525. Requests should be made as early as possible to ensure the State has an opportunity to address the 
accommodation. 

 
Las personas que requieran asistencia (dentro de lo razonable) ya sea por el idioma o discapacidad deben ponerse en contacto con ADOT 
(602) 712-7525. 

 
 
 

 
DECEMBER 2025 



REQUEST FOR QUALIFICATIONS PACKAGE 
ADOT CONTRACT NUMBER: 2026-013 

US60 (SUPERTSTION FREEWAY), ELLSWORTH RD TO MERIDIAN RD  
HIGH OCCUPANCY VEHICLE (HOV) AND GENERAL PURPOSE LANE 

MARICOPA COUNTY 
ADOT PROJECT NUMBER: F0830 01D 

TABLE OF CONTENTS 

I. PUBLIC ADVERTISEMENT

II. GENERAL INSTRUCTIONS

III DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

IV SOQ FORMAT INSTRUCTIONS

V. SOQ FORMAT AND EVALUATION CRITERIA

VI. PANEL RANKING FORMS

VII. DBE SOQ SUBMITTAL REQUIREMENTS AND PROGRAM INFORMATION AND FORMS

VIII. NOT USED FOR THIS CONTRACT

IX. LOBBYING CERTIFICATION

X. PROJECT SUMMARY/REFERENCE MATERIAL AVAILABILITY

XI. SOQ  SUBMITTAL GUIDELINES

XII. SOQ PROPOSAL CERTIFICATIONS FORM

XIII. PAYMENT REPORT FORMAT

XIV. ADOT ADVANCE AGREEMENT GUIDELINE & CONSULTANT AUDIT CRITERIA

XV. ECS CONSULTANT EVALUATION PROGRAM GUIDELINES

XVI. ECS CONSULTANT CONTRACT MANUAL

XVII. CONTRACT BOILERPLATE

XVIII. DICTIONARY OF STANDARDIZED WORK TASKS

XIX. ADOT PARTICIPATION IN BOYCOTT OF ISRAEL – CONSULTANT CERTIFICATION FORM

XX. ADOT FORCED LABOR OF ETHNIC UYGHURS BAN – CONSULTANT CERTIFICATION FORM

XXI. CONSULTANT INFORMATION PAGES (CIP)

XXII. STANDARDS OF CONDUCT AND CONFLICT OF INTEREST

XXIII. SCOPE OF WORK

XXV. TITLE VI/NON-DISCRIMINATION ASSURANCES APPENDIX A AND APPENDIX E

i



SECTION I - PUBLIC ADVERTISEMENT 

FOR PUBLICATION Wednesday, December 31, 2025 and Thursday, January 7, 2026 
IN THE ARIZONA REPUBLIC NEWSPAPER 

ARIZONA DEPARTMENT OF TRANSPORTATION (ADOT)/ENGINEERING CONSULTANTS SECTION (ECS)/PUBLIC NOTICE FOR US60 
(SUPERSTITION FREEWAY), ELLSWORTH RD TO MERIDIAN RD, HIGH OCCUMPANCY VEHICLE (HOV) AND GENERAL PURPOSE LANE, 
MARICOPA COUNTY/ADOT CONTRACT NUMBER: 2026-013/ADOT PROJECT NUMBER: F0830 01D/Statements Due: January 28, 
2026, 2:00 P.M. Arizona (Phoenix) Time/ADOT is accepting Statement of Qualifications (SOQs) from Consultants to provide final 
design/The Request for Qualifications (RFQ) Package for Contract 2026-013 is available on the ECS website 
(https://azdot.gov/business/engineering-consultants/advertisements/current-advertisements-engineering-consultants)/ADOT is an 
Affirmative Action/Equal Opportunity Employer/Para Español hable (602-712-7525). 

Page 1

https://azdot.gov/business/engineering-consultants/advertisements/current-advertisements-engineering-consultants


SECTION II - GENERAL INSTRUCTIONS 

REQUEST FOR QUALIFICATIONS 
FOR CONSULTANTS INTERESTED IN 

US60 (SUPERTSTION FREEWAY), ELLSWORTH RD TO MERIDIAN RD  
HIGH OCCUPANCY VEHICLE (HOV) AND GENERAL PURPOSE LANE 

MARICOPA COUNTY 
ADOT CONTRACT NUMBER: 2026-013 
ADOT PROJECT NUMBER: F0830 01D 

Statements Due:  January 28, 2026, 2:00 P.M. Arizona (Phoenix) Time 

All format requirements, submittal guidelines, instructions and documentation submission contained in this RFQ Package are for the 
ADOT Contract Number and ADOT Project Number referenced above.  SOQ submittals failing to follow the format, submittal 
guidelines or any other instructions outlined in this RFQ Package shall be rejected. 

As format instructions and guidelines for each advertisement/RFQ Package vary, read this RFQ Package carefully. The ECS Consultant 
Contract Manual (ECS Manual) governs the ECS Qualification Based Selections (QBS) process and this ECS solicitation, selection and 
negotiation process; however the requirements and instructions in this RFQ supersede the ECS Manual.  The ECS Manual governs in 
all matters silent in this RFQ. 

ADOT, also referred to as the Department, throughout this RFQ Package, reserves the right to reject any and all SOQs, or cancel the 
advertisement, negotiations or contract at any time in the best interest of the State. 

SOQs will be accepted from any Consultant prequalified through ECS and properly registered with the Arizona Board of Technical 
Registration (BTR) at the time the SOQ is submitted to ECS.  This contract does require a Principal, Officer of the Firm or Project 
(Contract) Manager responsible for this contract that is properly registered with the BTR at the time of SOQ submittal.  It is the 
Consultant’s responsibility to verify that all Subconsultants, in the SOQ submittal, have the proper Arizona licenses and/or 
registrations, and Disadvantaged Business Enterprise (DBE) certification, if applicable, for the services to be performed under this 
contract.   

Consultants downloading the RFQ are required to register to receive courtesy notifications of RFQ Amendments, deadline changes 
or any other contract information.  Amendments are posted on the ECS website with the original RFQ. The proposers are responsible 
for checking the ECS website for amendments. A courtesy email may be sent to all firms on the contract advertisement registration 
list, but this does not relieve the proposers from their responsibility to check the ECS website for amendments prior to the SOQ due 
date. Failure by ECS to send courtesy email notifications regarding amendments or non-receipt by the Consultant are not grounds 
for protest.  Any Amendments issued as part of an RFQ Package shall be signed and included in the SOQ submittal.  Failure to do so 
shall result in rejection of the proposal.  See Sections IV and V for further instruction.  

The selected Consultant(s) shall provide final design. 

ADOT may select one prime Consultant from among those submitting SOQs for further consideration.  Previous experience in 
freeway widening will be a factor in the selection.  SOQs submitted by prime Consultants will be evaluated and selected based on 
the criteria outlined in Sections V and VI of this RFQ.  Requested services are further detailed in the Scope of Work located in Section 
XXIII of this RFQ.   

A firm proposing as a prime Consultant is not permitted to serve as a Subconsultant on another contract.  By submitting an SOQ as a 
prime Consultant, the firm is stating that they will not be proposed on any other project team as a Subconsultant.  In addition, it is 
the responsibility of the firm proposing as a prime Consultant to ensure that prior to their submittal of their SOQ, they have written 
acknowledgement from their proposed Subconsultants that the subconsulting firms will not submit an SOQ themselves as a prime 
Consultant (copies of the written acknowledgement shall be kept on file, and available to submit to ECS upon request).   

Any firm that has submitted an SOQ as a prime Consultant and is identified as a Subconsultant in another prime Consultant’s 
proposal shall have their prime Consultant SOQ submission rejected.  If a prime Consultant lists firms as Subconsultants in its SOQ, 
the prime Consultant must be able to provide ADOT with evidence, if requested, of written consent provided by the Subconsultant 
firms that are listed as part of their prime Consultant’s SOQ, or that prime Consultant’s SOQ will be rejected.  A firm who proposed, 
but was not selected may be added as a Subconsultant after the contract has been executed. 
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This contract has been established as DBE Neutral with a 0.00% DBE Goal.  The Compensation Type for this contract will be Lump 
Sum.  The non-negotiable Fixed Fee for this contract, and any applicable extensions, has been established at 10%.   
 
Title VI/Non-Discrimination 
The Arizona Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 
42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, Disadvantaged Business Enterprises will be afforded full and fair opportunity to submit 
bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in 
consideration for an award. 

 
Definitions 

Due 
Indicates when something must be received by ADOT, regardless of when it was sent.  ECS utilizes the time stamp indicated in the 
ecssoq@azdot.gov mailbox. 
 
May 
Indicates something that is not mandatory but is permissible. 
 
Must 
Indicates a mandatory requirement.  Failure to meet these requirements, if they constitute a substantive requirement, shall, at 
ADOT’s sole discretion, result in the rejection of a SOQ as non-responsive. 
 
Shall 
Indicates a mandatory requirement.  Failure to meet these requirements, if they constitute a substantive requirement, shall, at 
ADOT’s sole discretion, result in the rejection of a SOQ as non-responsive. 
 
Should 
Indicates something that is recommended but not mandatory.  If the Consultant fails to provide recommended information, ADOT 
may, at its sole option, ask the Consultant to provide the information or evaluate the SOQ without the information. 
 
Will 
Indicates a mandatory requirement.  Failure to meet these requirements, if they constitute a substantive requirement, shall, at 
ADOT’s sole discretion, result in the rejection of a SOQ as non-responsive. 

 
There will be no pre-submittal meeting associated with this solicitation. 

 
Effective the date of the first public advertisement of this contract, no further contact is allowed with any ADOT, Maricopa 
Association of Governments (MAG) or City of Mesa personnel concerning this project except for questions of an administrative or 
contractual nature that shall be submitted in writing to the attention of ECS at the email address below.  This restriction is in effect 
until the selection has been announced.   
 
RFQ Questions and SOQ Submittal Instructions  
Questions, in writing, shall be received by ECS until January 13, 2026 at 2:00 P.M. Arizona (Phoenix) Time.  No further questions 
shall be accepted after the time specified.  All Consultants will be notified of any Consultant’s request for information and ECS’ 
response(s) to the question(s).  RFQ Amendments, deadline changes or any other contract information shall be posted on the ECS 
website as an Amendment to the RFQ.  Any Amendments issued as part of this RFQ package shall be signed and included by the 
Consultant in the SOQ submittal.  Failure to do so shall result in rejection of the SOQ.  See Sections IV and V for further instructions.  
Any violation of the contact restrictions may be grounds for rejection of the Consultant’s SOQ.  
 

Engineering Consultants Section  
Email:  ECSSOQ@azdot.gov  

 
Submit SOQs expressing interest in the above referenced project following ECS SOQ Submittal Instructions found in Section XI until 
2:00 P.M. Arizona (Phoenix) Time on January 28, 2026.  No SOQs shall be accepted after the date and time specified. Hard copies of 
SOQs shall not be accepted. Oral interviews will not be held as part of the evaluation and selection process.     
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Prime Consultant Prequalification with ECS 
Submission of the SOQ requires the prime Consultant is pre-qualified with ECS.  Failure to prequalify with ECS will result in SOQ 
rejection.   
  
A listing of current Prequalified Consultants, by firm name and by firm discipline, can be found on the ECS website, Consultant 
Prequalification. 
 
If the prime Consultant’s name is not listed on the spreadsheet, the Consultant is not currently pre-qualified with ECS and the 
Consultant cannot submit an SOQ.  Consultants who intend to submit an SOQ for this proposed contract shall successfully submit a 
prequalification application to ECS no later than January 12, 2026 at 2:00 P.M. Arizona (Phoenix) Time.   
 
Complete instruction for prequalification can be found on the Consultant Prequalification page on the ECS website Consultant 
Prequalification.  Any submissions for Prequalification with ECS received January 12, 2026 DATE at 2:00 P.M. Arizona (Phoenix) Time 
are not guaranteed to be reviewed by the SOQ due date.  For questions or further clarification regarding the ECS Prequalification, 
contact the ECS Front Desk at E2@azdot.gov.   
 
If the prime Consultant’s name is listed, they are prequalified with ECS.   
 
Key Personnel 
The Consultant’s submittal of an SOQ is a representation and commitment by the firm that it will provide the key personnel 
identified in the SOQ to perform the services associated with the contract for the duration of the contract.  It is the responsibility of 
the submitting prime Consultant to determine which positions and/or persons that are considered Key Personnel.  Any person 
named in the submittal (in any section with the exception of Project Principal/Officer of the Firm) by the submitting consultant shall 
be considered Key Personnel, including Subconsultants.  For all Key Personnel identified in the SOQ, the consultant shall include the 
individual’s existing and company responsibilities, company/corporate titles and document their availability and commitment to 
meeting ADOT’s needs performed under this contract.  The prime Consultant acknowledges that the Department will rely on this 
representation and commitment in its selection process and was a key factor in the selection of the most qualified Consultant and 
award of the contract.   
 
Key Personnel are those individuals whose qualifications are highly significant and appropriate in evaluating the overall qualifications 
of the project team.  All Key Personnel identified in the prime Consultant’s SOQ may not be replaced without written request to 
ADOT’s assigned Contract Project Manager and written approval by ECS.  The Consultant shall identify the Key Personnel, which shall 
include, at a minimum: 
 

1. The Consultant’s Project (Contract) Manager in direct charge of the overall project/contract work. 
 
The prime Consultant shall provide the resumes for the Project (Contract) Manager and any other personnel identified by name in 
their SOQ. Each resume shall be limited to two pages each, and shall demonstrate the individual’s experience related to services 
outlined in this RFQ. The SOQ may also identify other key members of the team, including other personnel (classifications identified 
in Attachment A of the Scope of Work) determined by the Consultant.  These are personnel from both the Consultant and 
Subconsultants who the Consultant wishes to highlight in the submittal that may provide special expertise or perform critical task(s) 
on the project.  Failure to include resumes of Key Personnel identified in the SOQ will result in rejection of the submitted SOQ as 
non-responsive.  Do not include resumes for other members of the team.  Resumes included for other members of the team will 
count towards the overall page limit, regardless of the location these documents are placed in the SOQ. 
 
The prime Consultant Project Principal or Officer of the Firm responsible for contractual matters will not be considered a Key 
Personnel. 
 
Contract Specific Direction Regarding Standards of Conduct and Conflict of Interest 
Consultants shall refer to Section XXII of this RFQ for ADOT’s contract specific direction regarding Standards of Conduct and Conflict 
of Interest, including use of supplemental services consultants and temporary technical engineering personnel on this contract. 
 
Prime Consultants and Subconsultants participating on this Contract shall arrange their affairs so as to prevent Conflicts of Interest 
from arising and shall undertake reasonable due diligence, including organizational and personnel conflict searches, to determine if 
actual, potential or perceived Conflicts of Interest exist or arise.  Due diligence should extend to the investigation of past 
relationships and, if the Proposer being investigated is an entity, to officers or directors of the Firm.  If a prime Consultant or 
Subconsultant becomes aware of an actual, potential, or perceived Conflict of Interest at any time during the solicitation or 
participation in this Contract, the Consultant shall promptly disclose the matter in writing to ADOT, including a written description of 
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the action the Consultant has taken or proposes to take to avoid or mitigate such conflicts.  If conflict of interest is determined to 
exist, ADOT may, at its sole discretion, cancel the procurement, disqualify the Consultant with a conflict or take other action as 
necessary to mitigate the conflict.  If a conflict of interest that the Proposer knew about, or should have known about, but failed to 
disclose is determined to exist during the procurement process or contract, the Department may, at its sole discretion, disqualify the 
Proposer or terminate the contract.  Failure to comply with these requirements will result in the disqualification of the prime 
Consultant’s SOQ (including any affiliates) or termination of the contract. 
 
Consultants shall familiarize themselves with ADOT’s Conflict of Interest policies, including ECS Consultant Contract Manual (Section 
1.08 – Standards of Conduct and Conflict of Interest), which will apply to the consultant’s organizational and personnel activities.   
 
ADOT Audit Requirements 
As required by Federal regulations, during the negotiation stage of the contracting process, ECS will request the ADOT Office of Audit 
and Analysis (Audit and Analysis) to conduct a review of proposed indirect cost (overhead) rates or unit rates for the selected prime 
Consultant(s) and it’s Subconsultant(s) (Consultants). Consultants are required to comply with requests for supporting 
documentation from Audit and Analysis. Supporting documentation should be readily available upon request by ADOT to ensure an 
efficient review process. 
 
Supporting documentation may include: 
 

• Unit Rate Reviews - Client invoices, fee schedules, calculation breakdowns, and any other relevant information. 

• Indirect Cost Rate Reviews - Consultants that propose on an indirect cost rate basis are required to provide all 
documentation listed on page 1 of the American Association of State Highway and Transportation Officials (AASHTO) – 
Internal Control Questionnaire (ICQ). All requested documentation shall be available for review by Audit and Analysis no 
later than six months from the completion of the Consultant’s preceding fiscal year-end.  For example, a Consultant with a 
fiscal year end of December 31st, shall have required documentation available no later than June 30th. 

 
Additional information and supporting documentation may be requested once a Consultant has been engaged for review. Non-
compliance with the above requirements shall be considered failed negotiations unless waived in writing by ADOT. 
 
If you have questions about the review process, please refer to the Audit and Analysis website at https://azdot.gov/about/audit-
and-analysis. 
 
Additional Requirements 
The approved Labor Classification List, and associated definitions and qualifications, can be found on the ECS Website.  ECS will 
review rates for the labor classifications identified in the solicitation based upon definitions and qualifications documented in the 
approved Labor Classification List https://azdot.gov/sites/default/files/2019/06/fy13_ecs_labor_classification_list_w_definitions.pdf 
and in accordance with Federal cost principles.  Labor classifications proposed by a consultant other than those identified in this 
RFQ, or at a higher classification than those identified in this RFQ, must be approved by ADOT and rates for those classifications will 
be negotiated based on definitions and qualifications documented in the approved Labor Classification List and in accordance with 
Federal cost principles. 
 
To standardize the Labor Classifications ADOT allows for all projects, the list of labor classifications anticipated to be used for the 
proposed contract is listed on Attachment A in the Scope of Work. 
 
The selected prime Consultant(s) and applicable Subconsultant(s) may be required to attend a Pre-Negotiation meeting and shall 
bear the cost of their time. 
 
The SOQ submitted by the selected firm(s) will be made available on the ECS website to all interested parties, after the selection 
announcement.  Copies of SOQs submitted by non-selected firms will not be distributed or available for review by any party at any 
time.  Any reproduction including, but not limited to, copying and photographing of the winning SOQ(s) is not permitted.  Interested 
parties that did not propose (submit SOQs) for this contract are not permitted or entitled to protest the Department’s selection. 
 
All selected prime Consultant(s) shall be required to establish a local office in the State of Arizona prior to the Notice to Proceed 
(NTP) date if one does not already exist.  
 
Professional liability insurance is required.  
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The boilerplates for all ECS contracts are non-negotiable. 
 
Partnerships (joint-ventures) are not allowed. 
 
All materials submitted in accordance with this solicitation become the property of the State of Arizona. 
  
Inclusion of cost, work-hour and/or plan-sheet estimates in the SOQ is not allowed. 
 
ADOT is an Affirmative Action/Equal Opportunity Employer. 
 
Selection Process through Contract NTP Schedule 
ADOT is committed to the selection, procurement and contract schedule and will require firms to actively participate and meet the 
scheduled milestones. Listed below is the proposed schedule; however it is subject to change without notice at the sole discretion of 
ADOT. Any changes that will affect the SOQ submittal date will be communicated to potential consultants via amendment posted to 
the ECS website. Changes to other dates listed will be discussed with the successful firm for this contract. 
 

● 1st Newspaper Advertisement Date:   December 31, 2025 
● 2nd Newspaper Advertisement Date:  January 7, 2026  
● Prequalification Application Due:   January 12, 2026 
● Questions Due:     January 13, 2026 at 2:00 P.M. Arizona (Phoenix) Time 
● SOQ Submittal Due Date:    January 28, 2026 at 2:00 P.M. Arizona (Phoenix) Time 
● Estimated Selection Date:    March 3, 2026  
● Initial Cost Proposal Due Date:   March 24, 2026  
● Estimated Contract Notice to Proceed Date:  May 22, 2026 

 
It is the expectation that all firms selected for this contract actively participate throughout the negotiation process.  If a firm fails to 
submit documentation, respond to questions and comments, or provide required revisions in a timely manner, ADOT reserves the 
right to declare failed negotiations, terminate negotiations with that firm and commence negotiations with the next ranked firm. 
 
***Please note that all firms interested in submitting a Statement of Qualifications for this project/contract will need to pre-qualify 
with Engineering Consultant Section (ECS). The 2026-2027 prequalification period opened on November 14, 2025. ***  
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SECTION III – DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
ADOT CONTRACT NUMBER: 2026-013 

 
Disadvantaged Business Enterprises 
The Arizona Department of Transportation (hereinafter referred to ADOT), has established a Disadvantaged Business Enterprises 
(DBE) Program in accordance with the regulations of the U.S. Department of Transportation (USDOT), 49 CFR Part 26.  ADOT has 
received federal financial assistance from the U.S. Department of Transportation and as a condition of receiving this assistance 
(hereinafter referred to as “federally-funded” or “federal-aid”), ADOT has signed an assurance that it will comply with 49 CFR Part 
26.  

   
It is the policy of ADOT to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to receive and participate in 
federally-funded contracts.  It is also ADOT’s policy to: 

 
1. Ensure nondiscrimination in the award and administration of federally-funded contracts; 
2. Create a level playing field on which DBEs can compete fairly for federally-funded contracts; 
3. Ensure that the DBE program is narrowly tailored in accordance with applicable law; 
4. Ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as DBEs; 
5. Help remove barriers to the participation of DBEs in federally-funded contracts; 
6. Assist in the development of firms that can compete successfully in the marketplace outside the DBE program; and 
7. Promote the use of DBEs in all types of federally-funded contracts and procurement activities. 

 
It is also the policy of ADOT to facilitate and encourage participation of Small Business Concerns (SBCs), as defined in Appendix C of 
this contract (See Section XVII).  ADOT encourages prime Consultants to take reasonable steps to eliminate obstacles to SBCs’ 
participation and to utilize SBCs in performing contracts. 

 
The Federal regulations require a recipient of federal highway funding to implement an approved DBE Program that consists of 
establishing a statewide DBE utilization goal and using DBE-neutral means to the maximum feasible extent to achieve the goal.  
Where DBE-neutral measures prove inadequate to achieve the goal, the State is required to use DBE-conscious measures, such as a 
DBE participation goal for individual contracts. 
 
ADOT has established an overall annual goal for DBE participation on Federal-aid contracts.  ADOT intends for the goal to be met 
with a combination of DBE-conscious efforts and DBE-neutral efforts. DBE-conscious participation occurs where the prime 
Consultant uses a percentage of DBEs to meet a contract-specified goal.  DBE-neutral efforts are those that are, or can be, used to 
assist all small businesses or increase opportunities for all small businesses.  The regulation, 49 CFR Part 26 defines DBE neutral as 
when a DBE wins a prime contract through customary competitive procurement procedures or is awarded a subcontract on a prime 
contract that does not carry a DBE contract goal.      
 
This contract has been designated as a DBE Neutral Contract and has an established DBE Goal of 0.0%.  Prime Consultants are 
encouraged to obtain DBE participation above and beyond the goal on this contract. 
 
DBE Reporting 
ADOT is required to collect data on all DBE participation to report to FHWA, whether or not there is a stated DBE goal on the 
contract.  Prime Consultants should refer to Sections 4.33, 4.47 and Appendix C of the contract (See Section XVII) for information on 
DBE reporting requirements.  Payment reporting requirements apply to all contracts, federal and non-federal funded.  Accurate 
reporting is needed to track DBE participation.   
 
To count toward meeting the goal, DBE Consultants and Subconsultants must be certified at the time of the Cost Proposal 
submission in each NAICS code applicable to the kind of services proposed in the SOQ submittal.  DBE Consultants and 
Subconsultants performing work for services for which they are not certified will not be counted towards the DBE goal.  
Furthermore, proposing DBE Consultant, or Small Business Concern (SBC) Consultant or Subconsultants to provide services they are 
not certified in may negatively impact the prime Consultant’s score.  To confirm the firm’s DBE certification and work categories the 
firm is certified to perform, visit the AZ UTRACS System (AZ UTRACS) or contact ADOT Business Engagement and Compliance Office 
(BECO) at (602) 712-7761.   
 
Prime Consultants and Subconsultants are required to register their firms in AZ UTRACS.  Prime Consultants shall specify the 
anticipated role of all certified DBE firms who will participate as Subconsultants in this contract and shall be noted in eCMS’ 
Consultant Information Page (CIP), Subconsultants subsection.  The DBE Subconsultants’ experience and their role in the contract 
shall also be explained in SOQ Section V, Part C (Evaluation Criteria), 3. Project Team Experience and Availability.  eCMS does not 
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track the DBEs used as direct expense vendors; therefore, do not enter the DBE direct expense vendors into eCMS as Subconsultants 
when submitting SOQs.   
  
Additionally, all proposers shall create a Bidder’s/Proposer’s List in the AZ UTRACS by selecting all firms, services providers, and 
vendors that expressed interest or submitted proposals or quotes for this contract.  The Bidders/Proposers List form must be 
completed and must include the names for all Subconsultants, service providers, and vendors that submitted proposals or quotes on 
this project regardless of the proposer’s intentions to use those firms on the project.  All proposers must complete and submit the 
Bidders/Proposers List online at AZ UTRACS prior to the Statement of Qualifications submittal.  A confirmation email will be 
generated by the system, which must be included with the Statement of Qualifications of the prime Consultant.   
 
**Failure to submit the required Bidder’s/Proposer’s list confirmation email from BECO with the statement of qualifications of 
the prime consultant shall be cause for the proposer’s SOQ to be rejected.** 
 
Before the first Payment Report/Invoice is submitted to ECS, the prime Consultant is required to logon to the ADOT DBE & OJT 
Online Reporting System at https://adotdoors.dbesystem.com/ and enter the name, contact information, and subcontract budget 
amounts for all DBE and non-DBE Subconsultants and direct expense vendors performing any work on the project. 
 
Prime Consultants shall submit a payment report on a monthly basis, per Section 4.0 of the contract (See Section XVII), indicating the 
amounts earned by and paid to all Subconsultants, lower-tier Subconsultants and direct expense vendors working on the contract in 
the manner detailed in the Progress Payment Report (PPR) format for the contract.  All DBE and non-DBE Subconsultants, lower-tier 
Subconsultants and direct expense vendors shall confirm their payments received through the ADOT DBE System.  The Prime 
Consultant may credit second-tier subcontracts issued to DBEs by non-DBE Subconsultants.  Any second-tier subcontract to a DBE 
used to meet the goal shall meet the requirements of a first-tier DBE subcontract. 
 
Fostering Small Business Participation 
49 CFR Part 26.39 also requires that ADOT’s DBE Program includes an element to incorporate contracting requirements to facilitate 
participation by Small Business Concerns (SBCs) in federally-assisted contract procurements for prime Consultants and 
Subconsultants.  SBCs are for-profit businesses registered to do business in Arizona that meet the Small Business Administration 
(SBA) size standards for average annual revenue criteria for its primary North American Industry Classification System (NAICS) code.   
   
While the SBC component of the DBE Program does not require utilization of goals on projects, ADOT strongly encourages prime 
Consultants to utilize small businesses on their contracts that are registered in AZ UTRACS, in addition to DBE meeting the 
certification requirement.  Visit AZ UTRACS at https://utracs.azdot.gov/AzUtracsRegistration/ to search for certified DBEs and 
registered SBCs that can be used on this contract.  However, SBCs that are not DBEs will not be counted toward the DBE contract 
goal. 
 
Assurances of Non-Discrimination 
The prime Consultant, sub-recipient, or Subconsultant shall not discriminate on the basis of race, color, sex or national origin in the 
performance of this contract.  The prime Consultant shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of federally-funded contracts.  Failure by the prime Consultant to carry out these requirements is a material breach 
of this contract, which may result in the termination of this contract or such other remedy as ADOT deems appropriate, which may 
include, but not limited to: 
 

1. Withholding monthly progress payments; 
2. Assessing sanctions; 
3. Liquidated damages; 
4. Disqualifying the prime Consultant from submitting SOQs, or any other forms of proposals, as non-responsible; 
5. Cancellation, termination, or suspension of the Contract, in whole or in part. 

 
The prime Consultant, sub-recipient, or Subconsultant shall ensure that all subcontract agreements contain this non-discrimination 
assurance. 
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SECTION IV – SOQ FORMAT INSTRUCTIONS 
ADOT CONTRACT NUMBER: 2026-013 

 
The total page limit is 14 pages for the SOQ submittal.  All SOQs shall be submitted via email to ECSSOQ@azdot.gov.  Hard copies of 
SOQ proposals are not accepted.   
 
1. Prime Consultants shall follow the applicable submittal instructions found in Section XI.  The SOQ proposal submitted must be 

one PDF file and shall not exceed 15MB.  Only one (1) PDF file is permitted per submittal.   
 
2. Format – Follow the exact format outlined in Section IV and V, as formats for each advertisement/RFQ Package may vary.  

Failure to follow the format as outlined in this RFQ shall result in rejection of the SOQ. 
 
3. Number of Pages – Number of pages shall not exceed the page limit specified above, beginning with the Introductory Letter and 

ending with the last page.  Failure to follow the page limit specified in the RFQ shall result in rejection of the SOQ.  Do not add 
any additional pages, forms, documents, divider pages and attachments that are not specifically listed or requested in the 
RFQ as they shall be counted towards the page count and shall cause the proposal to be rejected.  

 
4. Page Parameters – A page is defined as an 8½ x 11-inch, blank or printed.  All proposal pages are counted from beginning to end 

to arrive at the maximum allowable page limit stated in the RFQ Package.  All pages including covers, table of contents, tables, 
figures, photographs, divider sheets, maps, etc. are counted as pages. 

 
5. Print and Font Size – ECS strongly recommends that Consultants use a 10-point or larger font for the body of the proposal and 

that the SOQ is legible and easy to read.  Proposal scores may be adversely affected if SOQs are not legible or the font size is too 
small to read by the Selection Panel members. 

 
6. Video or Multimedia Applications – No video clips or other multimedia applications are allowed.  Failure to adhere to the 

guidelines shall result in rejection of the SOQ. 
 
7. Attachments – The SOQ will require attachments but these shall not be included in the page count.  See Section V, Part D for a 

detailed list of requested attachments.   
 
8. Amendments – Any amendments issued as part of this RFQ Package shall be signed and included in the SOQ submittal and shall 

not count toward the page limit.  Consultants should check the ECS website, Current Advertisements page prior to submitting 
the SOQ proposal, print all amendments from the Current Advertisements page of the ECS website for the relevant project, sign 
the amendment(s) acknowledging receipt and append it to the SOQ proposal before submitting the completed document.  
Failure to include all pages of each issued Amendment; signed and dated, in the submitted SOQ shall result in rejection of the 
SOQ.  Do not add additional pages, forms, documents, and attachments, including blank pages in this section that are not 
specifically listed or requested in the RFQ, as these shall count toward the page count and shall cause the proposal to be 
rejected.  Extra divider sheets, including pages of any sort, blank or printed (regardless of the printed material on the page), 
separating the main proposal from amendments should also not be included as this shall be counted as a page. 

 
9. Commenting or User Rights Feature – Enable the Commenting or User Rights Feature before uploading the SOQ.  This SOQ will 

be reviewed electronically by the Selection Panel.  Adobe Professional Version 7 or above may be used for this purpose.  
 
10. SOQ Submission  

a. Submit the SOQ via email to: ECSSOQ@azdot.gov.  

b. Prime Consultant Prequalification 

Submission of the SOQ requires the prime Consultant is pre-qualified with ECS.  Failure to prequalify with ECS will result in 
SOQ rejection.  

A listing of current Prequalified Consultants, by firm name and by firm discipline, can be found on the ECS website, 
Consultant Prequalification. 
 
If the prime Consultant’s name is not listed on the spreadsheet, the Consultant is not currently pre-qualified with ECS and 
the Consultant cannot submit an SOQ. Consultants who intend to submit an SOQ for this proposed contract shall 
successfully submit a prequalification application to ECS no later than January 12, 2026 at 2:00 P.M. Arizona (Phoenix) 
Time.   
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Complete instruction for prequalification can be found on the Consultant Prequalification page on the ECS website 
Consultant Prequalification.  Any submissions for Prequalification with ECS received after January 12, 2026 at 2:00 P.M. 
Arizona (Phoenix) Time are not guaranteed to be reviewed by the SOQ due date.  For questions or further clarification 
regarding the ECS Prequalification, contact the ECS Front Desk at E2@azdot.gov.   
 
If the prime Consultant’s name is listed, they are prequalified with ECS. 
 

c. ECS will retrieve proposals after the due date and time; therefore ECS will not notify firms of any missing information or 
errors related to their SOQ proposals before the due date.  Furthermore, ECS staff is not permitted to delete pages or alter 
the contents of submitted proposals for any reason. 
 

11. The SOQ proposal shall follow the exact format outlined below: 
    TOTAL 
  MAXIMUM NUMBER 
 FORMAT CONTENT POINTS OF PAGES 
    
PART A INTRODUCTORY LETTER (Page 1)  1 
    
PART B SOQ PROPOSAL CERTIFICATIONS FORM (15-point checklist) (Page 2)  1 
 PARTICIPATION IN BOYCOTT OF ISRAEL FORM (Page 3) 

FORCED LABOR OF ETHNIC UYGHURS BAN FORM (Page 4) 
 1 

1 
    
PART C EVALUATION CRITERIA  10 
 1. Project Understanding & Approach 45  
 2. Project Risks and Schedule 35  
 3. Project Team Experience and Availability 

4. Past Performance 
 

20 
0 thru -5 

 

 

    
PART D ATTACHMENTS  (Required but shall not count toward page limit)   
 1. Key Personnel Resumes Only: Identified in the SOQ (each resume 

shall not exceed two pages each) 
2.SOQ Bidder’s/Proposer’s Solicitation List Confirmation Email (from 
BECO) 

  

    
PART E 
 
PART F 

AMENDMENTS   (Required but shall not count toward page limit) 
  
CONSULTANT INFORMATION PAGES (CIP) (Required but shall not 
count towards page limit) 
 

  

 TOTALS  100 14 
 

SOQ submissions failing to follow all instructions outlined above and the applicable SOQ guidelines shall be rejected.  The 
Consultant will be notified in writing of the reason(s) for rejection. 
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SECTION V – SOQ FORMAT AND EVALUATION CRITERIA 
ADOT CONTRACT NUMBER: 2026-013 

 
The following describes more specifically, the content of each part. 

 
PART A. Introductory Letter 
The Introductory Letter shall be the first page of the SOQ and shall be addressed to: 
 
  Arizona Department of Transportation 
  Engineering Consultants Section 
  205 South 17th Avenue, Mail Drop 616E 
  Phoenix, Arizona  85007 
 
The Introductory Letter should be no longer than one page and shall contain the following items: 
 

1. An expression of the prime Consultant’s interest in being selected for the project. 
2. A statement confirming the commitment of Key Personnel identified in the submittal to the extent necessary to meet 

ADOT’s quality and schedule expectations. 
3. Provide the name and Professional Engineer’s registration number of the prime Consultant Principal, Officer of the Firm or 

Project (Contract) Manager responsible for this contract that is properly registered with the BTR at the time the SOQ is 
submitted to ECS. 

4. A summary of key points regarding the Consultant’s qualifications. 
5. Indicate whether or not the Consultant is a certified DBE.  DBE Consultants and Subconsultants must be certified for the 

services proposed in the SOQ Submittal. 
6. Signature of the Consultant’s Principal, an Officer of the firm, or another authorized SOQ signer indicated in the 

Consultant’s current prequalification application. 
 

PART B. SOQ Proposal Certifications Form, Participation in Boycott of Israel – Consultant Certification Form and The Forced Labor of 
Ethnic Uyghurs - Consultant Certification Form 
 
The SOQ Proposal Certifications Form (15-point checklist) shall be the second page of the SOQ.  The certification statements are to 
ensure that prime Consultants are aware and in agreement with required Federal, State and ECS guidelines related to the award of 
this contract.  The SOQ Proposal Certifications Form (15-point checklist) shall be signed by the prime Consultant’s Principal, an 
Officer of the firm, or another authorized SOQ signer indicated in the Consultant’s current prequalification application.   Failure to 
sign and submit the correct SOQ Proposal Certifications Form (15-point checklist) located in Section XII shall result in the SOQ 
proposal being rejected.   
 
The ADOT Participation in Boycott of Israel – Consultant Certification Form shall be the third page of the SOQ.  Use the link in Section 
XIX to review, print out, complete and sign the ADOT Participation in Boycott of Israel – Consultant Certification Form, which shall be 
signed by one of the prime Consultant’s Principal, an Officer of the firm, or another authorized SOQ signer indicated in the 
Consultant’s current prequalification application.  Failure to sign and submit the certification form located in Section XIX shall result 
in the SOQ proposal being rejected.   

The ADOT Forced Labor of Ethnic Uyghurs Ban – Consultant Certification Form shall be the fourth page of the SOQ.  Use the link in 
Section XX to review, print out, complete and sign the ADOT Forced Labor of Ethnic Uyghurs – Consultant Certification Form, which 
shall be signed by one of the prime Consultant’s Principal, an Officer of the firm, or another authorized SOQ signer indicated in the 
Consultant’s current prequalification application.  Failure to sign and submit the certification form located in Section XX shall result 
in the SOQ proposal being rejected. 
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PART C. Evaluation Criteria 
The qualifications and associated evaluation criteria shall begin on the fifth page of the SOQ.  The SOQ proposal will be reviewed and 
scored based on the responses to the information requested.  Follow the format in the discussion of qualifications and number 
responses to each category and subcategory exactly as they are listed below: 
 
1. Project Understanding and Approach (Maximum 45 points) 

Discuss generally the tasks involved in this project. Identify any special issues or problems that are likely to be encountered. 
Outline your proposed approach for dealing with the tasks and issues of this project. Demonstrate clearly and concisely your 
understanding of the technical and institutional elements for which your firm must deal with in this project.  

2. Project Risks and Schedule (Maximum 35 points) 
 

Provide a tentative schedule indicating the duration and functional relationship of major tasks and key events. Discuss 
strategies to avoid or make up any slippage of the schedule. A graphical depiction may be included to describe the schedule. 
Include a tentative risk register that identifies the project risks and your mitigation strategies. 

 
3. Project Team Experience and Availability (Maximum 20 points) 
 

Provide a summary of experience and qualifications of the Project (Contract) Manager and other Key Personnel (including 
Subconsultants).  Identify any projects that the proposed Project (Contract) Manager will be involved with concurrently and 
time committed to each project. Discuss the Consultant‘s recent relevant experience of comparable character, size, budget 
and complexity, and indicate clearly whether that experience was as a Consultant or Subconsultant. Describe any notable 
expertise, increase in capacity or other special capabilities of your Subconsultants (including DBEs and SBCs) that are critical to 
your proposal. 

4.  Past Performance (Maximum of up to 5 points may be deducted from the total score) 
  

Consultants’ past performance on ECS administered contracts will be determined based on the Consultants’ final evaluation 
history for contracts executed after July 1, 2010.  Up to five points will be deducted from the Consultant’s scores during the 
selection process on performance factors of evaluation for projects a firm has completed for the Department over the most 
current one-year timeframe.  More information about the Consultant Evaluation Program Guidelines can be found in 
Section XV. 
 
ADOT will apply the past performance scores once the Selection Panel has completed its scoring and has determined the 
firms’ final average score.  ADOT will deduct points, if applicable, from the final average score for each firm based on 
performance ratings listed below: 

 
Performance rating of 1 or 2 on 1 - 2 evaluation factors     -1 Point  
Performance rating of 1 or 2 on 3 - 4 evaluation factors     -2 Points  
Performance rating of 1 or 2 on 5 - 6 evaluation factors     -3 Points 
Performance rating of 1 or 2 on 7 - 8 evaluation factors     -4 Points 
Performance rating of 1 or 2 on 9 or more evaluation factors    -5 Points 

 
PART D. Attachments 
Attach the required documents listed below.  These documents will not count towards the page limit.  Failure to include requested 
documents shall result in the SOQ being rejected.  Do not add additional pages, forms, documents, and attachments, including 
blank pages in this section that are not specifically listed or requested in the RFQ, as these shall count toward the page count and 
shall cause the proposal to be rejected.  Extra divider sheets, including pages of any sort, blank or printed (regardless of the printed 
material on the page), separating the main proposal from attachments should also not be included as this shall be counted as a 
page.   
 

1. Key Personnel Resumes: Resumes of Key Personnel identified in the SOQ (Project (Contract) Manager) are required.  Each 
resume shall not exceed two pages each. Do not include any additional pages as identified in Section IV, Number 7, Section 
V, Part D, and further defined in Section IV, Number 3 & 4, separating the resumes from the main proposal or separating 
more than one resume being submitted.  Do not include resumes for non-Key Personnel (individuals not identified by name 
in the SOQ) as these pages will count towards the overall page limit, regardless of the location these documents are placed 
in the SOQ.  Failure to include resumes for any person named in the SOQ shall result in rejection of the SOQ proposal. 
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2. The SOQ Bidder’s/Proposer’s Solicitation List confirmation email from ADOT Business Engagement and Compliance Office 

(BECO) shall be included in Part D, Attachments, in the SOQ.  Inclusion of this document in any other location of the SOQ 
will cause this document to be included in the overall page count.  See Section VIII-DBE Program Information and Forms for 
a link to the AZ UTRACS website. 
 
In accordance with 49 CFR 26.11, ADOT is required to create and maintain a Bidder’s/Proposer’s Solicitation List to capture 
accurate data regarding the universe of DBE, non-DBE, and Small Business Concerns (SBC) Consultants and Subconsultants 
who expressed interest or were solicited to work on this contract.  Bidder’s/Proposers must complete the required 
information by listing each Subconsultant that (1) prime Consultant directly solicited to be a part of this contract, (2) 
contacted the prime Consultant expressing interest in this contract and (3) prime Consultant ultimately proposes to utilize 
on this contract.  ADOT BECO will review this form to ensure compliance with 49 CFR 26.11 and provide the prime 
Consultant with an email confirming receipt/successful submittal.  This confirmation email is the “SOQ Bidder’s/Proposer’s 
Solicitation List Confirmation Email” which shall be included in Part D: Attachments of the prime Consultants SOQ.  Firms 
may be contacted for clarification or additional information.  Failure to include the confirmation email from BECO and 
submit it with the SOQ proposal shall result in rejection of the SOQ proposal.  See Section VII – DBE Program Information 
and Forms. 

 
PART E.  Amendments 
Attach a signed copy of all amendments issued as part of this RFQ.  Amendments are not included in the page count.  Failure to 
include all pages of the issued Amendments with a signature, by the prime Consultant’s Principal, an Officer of the firm, or another 
authorized SOQ signer indicated in the Consultant’s current prequalification application, in the submitted SOQ shall result in the 
SOQ being rejected.  See Section IV for further instruction.  Extra divider sheets, including pages of any sort, blank or printed 
(regardless of the printed material on the page), separating the main proposal from amendments should also not be included as this 
shall be counted as a page. 
 
PART F.  Consultant Information Pages (CIP) 
The Consultant Information Page (CIP) (containing the CIP, Subconsultant(s) Table, DBE Goal Assurance/Declaration and SOQ 
Submittal Checklist) should be submitted with your firm’s SOQ.  If the pages are missing from the SOQ, ECS will make an additional 
request for the CIP via email.  If the CIP is not received by the deadline stated in email, the SOQ will then be rejected.  See Section 
XXI for further instruction. 
 
Ensure all subconsultants are listed in the ECS Subconsultant database: eCMS Subconsultant Database.  If a Subconsultant’s name is 
not in the eCMS database, email ECS at E2@azdot.gov with the firm name, address, City, State and Zip Code.  Allow two business 
days to have the Subconsultant added to eCMS.   
 
The completed CIP pages shall be the very last pages of the SOQ.  Placement of the CIP in any other location of the SOQ may result 
in the page(s) being counted towards the stated page limit. Do not add additional pages, forms, documents, divider sheets, or 
attachments with the CIP that are not specifically requested as these shall count toward the page count and could cause your 
proposal to be rejected. 
  

Page 13

http://www.azdot.gov/business/business-engagement-and-compliance
http://www.ecfr.gov/cgi-bin/text-idx?c=ecfr&SID=8cedec9e67100c28792e1b5128970c93&rgn=div5&view=text&node=49:1.0.1.1.20&idno=49#49:1.0.1.1.20.1.18.6
http://www.ecfr.gov/cgi-bin/text-idx?c=ecfr&SID=8cedec9e67100c28792e1b5128970c93&rgn=div5&view=text&node=49:1.0.1.1.20&idno=49#49:1.0.1.1.20.1.18.6
http://www.azdot.gov/business/business-engagement-and-compliance
http://www.azdot.gov/business/business-engagement-and-compliance
https://apps.azdot.gov/Applications/ReportViewerHost/ReportViewer/Viewer.aspx?ReportPath=/ecms/ConsultantFirms
mailto:E2@azdot.gov


SECTION VI - Panel Ranking Form 
 

Panel Ranking Form 
ADOT Contract No.: 2026-013 

 
FIRM NAME____________________________    PANEL MEMBER__________________________  
 

1. PROJECT UNDERSTANDING AND APPROACH (Maximum 45 points) 
 
How well has the Consultant demonstrated an understanding of the nature and scope of the tasks involved in this project and 
any special issues or problems that are likely to be encountered? Has the consultant provided an adequate framework for 
dealing with the tasks and issues of this project? How well did the consultant provide an understanding of the technical and 
institutional elements that must be dealt with in this project? 

 
 
 
 
 

 
PROJECT UNDERSTANDING AND APPROACH TOTAL POINTS_____ 

 
2. PROJECT RISKS AND SCHEDULE (Maximum 35 points) 

 
How well does the consultant’s tentative schedule realistically capture the duration and functional relationship of each of the 
major tasks and key events? Did the consultant provide adequate strategies to avoid (or make up) any slippage in the project 
schedule? Does the tentative risk register identify the major project risks and reasonable and achievable mitigation strategies? 

 
 

 
 
 

 
PROJECT RISKS AND SCHEDULE POINTS_____ 

 
3. PROJECT TEAM EXPERIENCE AND AVAILABILITY (Maximum 20 points) 

 
How well do the qualifications and experience of the prime Consultant’s Project (Contract) Manager, other key personnel 
identified and Subconsultants relate to the SOW requirements? Does the Project (Contract) Manager have sufficient time 
committed to this project? Does the Consultant have recent relevant experience with projects of comparable character, size, 
budget and complexity? Do the Subconsultants offer any notable expertise, increase in capacity or other special capabilities to 
the Prime consultant for this project? 

 
 

 
 
 

 
PROJECT TEAM EXPERIENCE AND AVAILABILITY POINTS_____ 

 
4. Past Performance (Maximum of up to 5 points may be deducted from the total score by ECS) 

 
   PAST PERFORMANCE_____ 

 
      FIRM TOTAL SCORE_____ 

  

Page 14



NOTE: If any of the following links are inoperable, copy and paste the specific link(s) below into your browser or navigate to the ECS 
webpage where most of the required documents needed for SOQ submittal are located:  https://azdot.gov/business/engineering-
consultants  
 
SECTION VII – DBE Program SOQ Submittal Requirements and Program Information and Forms 

 
SOQ Submittal Requirements: 
 
AZ UTRACS Registration 
Prime Consultants and subconsultants will be registered in AZ UTRACS: 
https://utracs.azdot.gov/AzUtracsRegistration/ 
 
AND 
 
SOQ Bidder’s/Proposer’s Solicitation List Confirmation email  
Shall be completed online through AZ UTRACS and the confirmation email from ADOT BECO shall be submitted with the 
Consultant’s Statement of Qualifications: 
https://utracs.azdot.gov/BiddersListInfo/ 
 
Program Information and Forms: 
 
DBE Program Information 
To review the DBE Program Information, use the following link: 
https://azdot.gov/business/engineering-consultants/disadvantaged-business-enterprise-dbe-program-ec  
 
ADOT DBE & OJT Online Reporting System (ADOT DOORS)   
To confirm DBE certification and work certified to perform, use the following link: 
https://adotdoors.dbesystem.com/ 
 
DBE Intended Participation Affidavit (Consultant) 
To review the DBE Intended Participation Affidavit, use the following link: 
https://apps.azdot.gov/files/beco/adotcompliance/Professional-Services/206PS-DBE-Intended-Participation-Summary-
Affidavit.pdf   
 
DBE Intended Participation Affidavit (Subconsultant) 
To review the Subconsultant Intended DBE Participation Affidavit, use the following link: 
https://apps.azdot.gov/files/beco/adotcompliance/Professional-Services/205PS-DBE-Intended-Participation-Affidavit.pdf 
 
Certificate of Good Faith Efforts Form 
To review the Certificate of Good Faith Efforts Form, use the following link: 
https://apps.azdot.gov/files/beco/adotcompliance/Professional-Services/203PS-Certification-of-GOOD-FAITH-EFFORT.pdf 

 
SECTION VIII – NOT USED FOR THIS CONTRACT 

 
SECTION IX - Lobbying Certification 

To review the Lobbying Certification, use the following link: 
https://azdot.gov/sites/default/files/2019/06/lobby-certification.pdf  

 
SECTION X - Project Summary/Reference Material Availability 

To review all documents regarding this project, please email the following to E2@azdot.gov: Name (must be the individual who 
will be downloading documents); Email address; Firm name and contract number.  After approval, an email will be sent with 
instructions to access the documents. 

 
SECTION XI- SOQ Submittal Guidelines 

Submittals shall be emailed to: ECSSOQ@azdot.gov.  SOQs emailed to any other address will not be accepted. 
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SECTION XII – SOQ Proposal Certifications Form (15-point checklist) 
Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/media/2022/02/soq-certifications-form-2-11-2022.pdf 

 
SECTION XIII – Payment Report Format  

To review the Lump Sum Payment Report Format, use the following link: 
https://azdot.gov/sites/default/files/2019/06/ls-payment-report-format.xls  
 

SECTION XIV – ADOT Advance Agreement Guideline and ADOT Consultant Audit Criteria 
To review the ADOT Consultant Audit Guideline, use the following link: 
https://azdot.gov/sites/default/files/2019/05/consultant-audit-guide.pdf  

 
To review the ADOT Consultant Audit Criteria (Information Bulletin 08-03), use the following link: 
https://apps.azdot.gov/files/ecs/bulletins/08-03.pdf 

  
SECTION XV – ECS Consultant Evaluation Program Guidelines 

To review Consultant Evaluation Program Guidelines, use the following link: 
https://azdot.gov/sites/default/files/2019/06/evaluation-program-guidelines.pdf  
 
To review Information Bulletin IB 20-04, use the following link: 
http://azdot.gov/sites/default/files/media/2020/04/IB%2020-04.pdf 
 

SECTION XVI – ECS Consultant Contract Manual 
 To review the ECS Consultant Contract Manual, use the following link: 

https://azdot.gov/sites/default/files/2019/06/ecs-consultant-contract-manual.pdf 
 
SECTION XVII – Contract Boilerplate  

To review the Lump Sum sample contract, use the following link: 
https://azdot.gov/sites/default/files/2025-09/20xx-xxx%20510-Original%20Contract%20LS%20Multi-Phase_0.docx 

  
SECTION XVIII – Dictionary of Standardized Work Tasks 

To review the Dictionary of Standardized Work Tasks, use the following link: 
 https://azdot.gov/sites/default/files/media/2022/08/dictionary-of-standardized-work-tasks.pdf 
 
SECTION XIX – ADOT Participation in Boycott of Israel – Consultant Certification Form 

Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/media/2020/05/Participation%20in%20Boycott%20of%20Israel%20-
%20Consultant%20Certification%20Form%20May.pdf 

 
SECTION XX – ADOT Forced Labor of Ethnic Uyghurs Ban– Consultant Certification Form 

Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/media/2022/11/Forced%20Labor%20of%20Ethnic%20Uyghurs%20Ban%20Certification
%20Form-ECS.pdf 
 

SECTION XXI – Consultant Information Pages (CIP) 
Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/2024-05/Consultant%20Information%20Pages%20-%20Race%20Neutral%20Contract-
Rev%202%2005062024.pdf  

 
SECTION XXII – STANDARDS OF CONDUCT AND CONFLICT OF INTEREST 
 
** The following contract specific direction regarding Standards of Conduct and Conflict of Interest (specifically use of 
supplemental services consultants and temporary-technical engineering personnel) is intended for application to this contract 
only and supersedes “Section 1.08 – Standards of Conduct and Conflict of Interest” of the ADOT ECS “Consultant Contract Manual” 
(dated June 2016). 
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1.08  STANDARDS OF CONDUCT AND CONFLICT OF INTEREST  
 
ADOT staff, and persons or entities working on behalf of a Consultant working on an ADOT project are required to adhere to 
Standard of Conduct and Conflict of Interest laws and guidelines contained in the Arizona Revised Statutes (A.R.S.) § 38-501 through 
38-511, ADOT Policies and Procedures PER - 6.02 (see the ADOT and State of Arizona websites for most current versions of these 
policies), 23 CFR 1.33, 2 CFR 200.112 and 2 CFR 200.318 which establish minimum standards for the conduct of public officers, 
employees and former employees who are, or may become, involved with a contract or decision, in their official capacity, which 
might affect their personal pecuniary interest or those of their relatives, i.e., spouse, children, grandchildren, parent, grandparent, 
brother, sister and their spouses, or the parent, brother or sister or child of one’s spouse, A.R.S. § 38-502 (9).  Furthermore, ADOT’s 
Conflict of Interest Policy (PER 6.02) relating to the acceptance of gifts or gratuities is fully applicable to the contract process.  This 
policy is available to all interested parties through the ADOT website. 
 
Some specific issues related to these Conflict of Interest statutes, policies and standards are listed below. 
 

A. Application to current and former ADOT employees. 
 
1. A.R.S. § 38-504(A) states that: 

 
“A public officer or employee shall not represent another person for compensation before a public agency by which the 
officer or employee is or was employed within the preceding twelve months or on which the officer or employee serves 
or served within the preceding twelve months concerning any matter with which the officer or employee was directly 
involved  
 

And 
 
In which the officer or employee personally participated during the officer’s or employee’s employment or service by a 
substantial and material exercise of administrative discretion.” 
 
ADOT may consider positions that the former employee held, and determine decision making opportunities that the 
person had in that position concerning the particular project. 
  
Consultants shall be required to disclose and identify former ADOT employee(s) listed in proposals that have left ADOT 
in the preceding twelve months and certify that he/she/they have not made any material decisions about the proposed 
project they are submitting/proposing for or working on (SOQ’s, contracts), while employed by ADOT.  Information 
required to be submitted for consideration include: 

 
a.) Dates of employment 
b.) Position(s) held while employed at ADOT 

 If a former ADOT employee is employed by a Consultant or Subconsultant who has an active ADOT 
contract and the former employee was the Project Manager on the project or the contract, or a member 
of the selection panel for any contract on the project, the employee is prohibited from working on the 
contracts. 

c.) Project(s) worked on while employed at ADOT 
d.) Certification that the former employee made no material decision or served in any significant procurement 

role(s) associated with the project the firm is submitting a Statement of Qualifications (SOQ) for consideration 
or in which they are or will be working on. 
 
Submit the above information on company letterhead five business days before the SOQ due date to 
ECSSOQ@azdot.gov. 
 

 
2. Current or former ADOT employees who serve, or have served, in a Significant Procurement Roles (as defined in ARS 

41-741 and ARS 41-2503) must maintain strict confidentiality and not disclose or distribute any information regarding 
contract procurement procedures, proposal or contract documentation before, during or after the evaluation process 
(ARS 41-2578 and ARS 41-2616).  Additionally: 
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a.) It is unlawful for a person holding a Significant Procurement Role to accept an offer of employment or have 
employment discussion with any person or entity lobbying for or potentially responding to a solicitation until one 
year after the award of the contract. 

b.) Persons holding a Significant Procurement Role must complete and sign a statement before starting any 
participation in the selection/negotiation process disclosing any conflict of interests required by ARS 38-503, 41-
2534, 41-2537, 41-2538, 41-2578, 41-2616C, 41-753, and 41-2517.  This includes, but is not limited to, disclosing if 
the person has any financial or other interest in the consultant selected for award by: 

a. The employee, officer or agent; 
b. Any member of his/her immediate family; 
c. His/her partner; 
d. An organization that employs or is about to employ any of the above. 

3. Consistent with 2 CFR 1.33, no official or employee serving in a Significant Procurement Role shall have, directly or 
indirectly, any financial or other personal interest in any contract or subcontract in a project they are or will be working 
on. 
 

4. In order to avoid conflicts of interest, current ADOT employees shall not be employed by a Consultant or Subconsultant 
to work on ADOT contracts.  Current ADOT employees shall not be included in a Statement of Qualifications proposal 
for an ADOT consultant contract as an owner, or member of the Consultant’s or Subconsultant’s team.   

5. If a former ADOT employee is employed by a Consultant which has an active ADOT contract for which the former ADOT 
employee had a Significant Procurement Role, the ADOT employee is prohibited from working on these contracts.   

6. Only current ADOT employees are permitted to serve on Consultant Selection Panels.  If a need is identified for a 
selection panel to include a member who is not employed by ADOT, the ECS Manager and State Engineers Office must 
approve this request. For Local Public Agencies (LPA) projects, one employee from the Agency may serve on the 
Consultant Selection Panel upon approval from the ECS Manager and State Engineer’s Office. 

An ADOT employee who fails to properly disclose conflicts of interest or violates any of these requirements may be 
suspended, terminated, or subject to civil penalty in accordance with State Statutes. 
 

B. Application to Consultants (including Supplemental Service Consultants) 
** The term “Consultant” or “Subconsultant” in this section applies to the firm and the employees of the firm. 
 
1.  A Consultant and/or a Subconsultant, involved in the preparation of DCR/EA or other scoping documents, must 

complete to “Draft Final” and ADOT must publish these documents a minimum of 60 days prior to the advertisement of 
a Request for Qualifications for subsequent phases of work.  Otherwise the Consultant or Subconsultant is not eligible 
to submit to perform services on these subsequent phases. 

 
2. Supplemental Service Consultants or Temporary-Technical Engineering Personnel performing services for  ADOT may:  

 
a. Be included in a Statement of Qualifications in any role. 

 
b. Work on projects outside the supplemental services that they are currently performing for ADOT. However, 

conditions cannot exist in which their work is in conflict with current work obligations being performed for ADOT 
as a contracted Supplemental Services Consultant or Temporary-Technical Engineering Personnel. 

 
3. Supplemental Service Consultants performing services for ADOT may not serve in any role on projects for which their 

firm is performing services for ADOT. 
 
4. Supplemental Service Consultants performing services for ADOT may:  

 
a. Serve as an ADOT Project Manager while a project DCR/EA or other scoping document is being prepared.    Serving 

in this capacity does not prohibit the firm, which the supplemental services consultant is employed by, from 
submitting a Statement of Qualifications (SOQ) or Statement of Interest (SOI), or including the individual in their 
SOQ/SOI for subsequent services on that same project.   
 

b. Assist the Department in preparing a contract scope of services.   If a Supplemental Services Consultant assists in 
preparing a contract scope of services, the contract RFQ or Task Order Request for SOI will be advertised for a 
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longer period of time.  The firm the supplemental services consultant is employed by is not prohibited from 
submitting an SOQ/SOI, or including the individual in their SOQ/SOI for the contract/Task Order which the scope of 
services was prepared for.   
 

5. Supplemental Service Consultants may not participate in preparing the following parts of the RFQ/SOI: type of contract, 
fixed fee, contract duration, and evaluation criteria, questions, and points. 

6. Consultants and/or Subconsultants contracted to design any portion of a project may not propose to be the contractor 
or a subcontractor for the construction phase of the project.  

 
7. Consistent with 23 CFR 1.33: 

 
a. No engineer, attorney, appraiser, inspector, or other person performing services for the Department in connection 

with a project shall have, directly or indirectly, a financial or other personal interest other than their employment 
or retention by the State in any contract or subcontract in connection with such project.  

 
b. No officer or employee of such person retained by the Department shall have, directly or indirectly, any financial or 

other personal interest in any real property acquired for a project unless such interest is publically disclosed and 
such officer or person has not participated in such acquisition for and on behalf of the Department. 

 
Items 1-6 in subsection b above also applies to any work performed or to be performed by related entities.  “Related Entities” mean 
firms (regardless of ownership structure) with any common ownership, directly or indirectly through parent companies, subsidiaries 
or otherwise with any common managers, officers, or directors.  A publicly traded company is not related to another entity if the 
common ownership, direct or indirect, does not exceed 1% of the outstanding stock of the publicly traded company and there are no 
common managers, officers or directors. 
 
Consultants or Subconsultants which participated in preparing documents related to a contract solicitation shall not receive any 
direct benefit from the utilization of those documents.   
 
Any request for waiver from the restrictions related to Supplemental Service Consultants must be submitted to ECS describing the 
nature of their involvement well in advance of the proposal submittal or work assignment for determination on the matter.  
Decisions on waivers and conflicts of interest will be determined by the Department. 
 
If a consultant violates any of these requirements, or those outlined in State Statutes or Federal Rules and Regulations, the contract 
may be terminated and the firm may not be eligible to submit proposals in the future to perform services for the Department.   The 
State will disclose any conflict of interest matters to the FHWA. 
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SECTION 100 - GENERAL INFORMATION 
 
The Project Scope of Work (PSW) is contained in this section, and includes information specific to this 
project. This information is supplemented by the current edition of the Dictionary of Standardized Work 
Tasks (DSWT). Items included in the PSW may be described in more detail in the DSWT. The PSW shall 
take precedence over the DSWT unless stated otherwise. 

 
110  Location 

The Arizona Department of Transportation (ADOT) is planning a project on US-60 (Superstition).  The US-
60, Ellsworth Road to Meridian Road GPL project is located on US-60 from Mileposts (MP) 191 to 194.5.  
The project site is located in Maricopa County, within the ADOT Central District (See attached Location 
Map).   

 

120  Description 
In the eastbound direction at Ellsworth Road, the current US-60 corridor consists of five general-purpose 
lanes, and one high-occupancy vehicle lane. Approximately ¼ mile east of Ellsworth Road, the HOV lane 
merges with the first GPL lane, resulting in a total configuration of five GPL’s. Approaching Crismon Road 
the fifth lane and fourth lane are both dropped, as the fifth lane becomes an exit lane for Crismon Road, 
and the fourth lane is dropped approaching the Crismon Road overpass. Proceeding eastward, the first 
lane is dropped prior to Signal Butte Road, resulting in a configuration of two GPL’s up to Meridian Road 
and beyond. 
 
In the westbound direction beginning at Meridian Road, there are two GPL’s until a third lane is opened 
to the inside over Signal Butte Road. This configuration continues until the fourth and fifth GPL’s, and an 
HOV lane, are opened just west of Crismon Road. At Ellsworth Road, the fifth GPL becomes an ‘exit only’ 
lane for the SR202L north and southbound exit ramp.  
 
This project consists of constructing a general-purpose lane such that the existing configuration of the 
US-60 mainline at the US-60/SR202L TI (three GPL’s and one HOV lane), would be extended to be 
continuous between SR 202L and Meridian Road. The eastbound HOV lane will terminate in the vicinity 
of Signal Butte Road. Three general purpose lanes would continue to the east to Meridian Road.  
 
In the westbound direction, a third general-purpose lane would be added within the existing open 
median west of the Meridian Road underpass. The Meridian Road entrance ramp would remain as a 
parallel entrance that transitions into an auxiliary lane that continues to the Signal Butte Road exit. The 
general-purpose lanes will be shifted to the right between the Signal Butte Road exit ramp gore and the 
Signal Butte Road overpass, to allow the westbound HOV lane to be opened west of Signal Butte Road. 
One additional general-purpose lane would be added to the outside of the westbound roadway 
immediately west of the Crismon Road overpass. The Crismon Road entrance ramp (1 lane) would be 
configured as a parallel entrance that transitions into an additional lane that continues to the 
US60/SR202L TI Ramp ‘W-N/W-S’ exit. The Ellsworth Road exit ramp (1 lane) would be a tapered exit 
configuration from the outside lane. The existing US60/SR202L TI Ramp ‘W-N/W-S’ exit (2 lanes) would 
remain a parallel exit configuration with a mandatory exit from the outside lane, and the second lane 
designed as an optional lane with the US 60 through movement. An AASHTO lane drop would continue 
to be 
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utilized west of the US60/SR202L TI Ramp ‘W-N/W-S’ exit to reduce the number of generalpurpose 
lanes from four lanes to three lanes prior to the Ellsworth Road entrance ramp gore. One 
HOV lane and three-general-purpose lanes would continue to the west on US 60. 
This project will also evaluate the need for dual-lane off ramps at several locations. All elements will be 
designed to ADOT standards, while following ADOT processes through project delivery.  
 
At a minimum, the Consultant shall perform the following tasks: 

● Design and prepare final construction plans, technical specifications, quantity computations, 
cost estimates, and related construction documents including structural selection reports, 
and roadway drainage reports. This will include Stage II, III, IV and Final PS&E submittals. 

● Perform all geotechnical investigations and services (Roadway and Bridges) and prepare the 
geotechnical reports. 

● Perform all survey needed for the design of the proposed roadway, drainage, bridge and 
traffic improvements. 

● Confirm any necessary right-of-way, TCE, easements and other pertaining requirements for 
the project.  Assist with securing all necessary agreements and permits.  ADOT will prepare 
the right-of-way clearance document for the project. 

● Develop all supporting environmental technical studies and reports needed to document the 
impacts, if any, of the recommended action and the necessary mitigation measures. The 
Consultant will coordinate with ADOT Environmental Planning (EP) throughout the study 
process and EP will provide the final approval for ADOT on all environmental documentation 
and procedures. 

● Prepare a traffic analysis report using design year traffic volumes for 2050. 

● Provide post design services, added by contract modification, for successful completion of the 
construction project. 

● Provide ADOT Clearance Areas (ROW, Utilities and Environmental) with the appropriate 
documentation and services necessary to clear the project for construction. 

 

Traffic control requirements will be addressed by reference to the Manual of Uniform Traffic 
Control Devices (MUTCD), 2009 edition and associated ADOT supplement. 

The project stakeholders for the design efforts shall include at a minimum the Federal Highway 
Administration (FHWA), ADOT technical sections, ADOT Central District, Maricopa Association of 
Governments and the City of Buckeye, as well as other state and federal agencies or interested 
stakeholders. 

 
130  Purpose 

The purpose of this project is ultimately to improve the capacity of US-60 to accommodate the future 
needs of nearby residents and businesses, and any future development that may occur in the 
Mesa/Apache Junction/Pinal County area. 

 
140  Construction Cost  
Designer shall develop a construction cost estimate in accordance with the scope of work. The cost 
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estimate shall be updated regularly as design progresses. 
 

160  Length of Services 
The length of service is estimated to be 730 calendar days. This begins with the notice to proceed, and 
includes all reviews by the team and stakeholders. 

 
171  Schedule 
The Consultant shall develop a schedule for the design and pre-construction activities necessary for 
delivering the project in a timely manner consistent with the length of service. The schedule shall 
include a list of activities, estimated duration, milestones, and resources displayed in a Critical Path 
Method (CPM) format.  The Consultant shall provide the CPM schedule no later than 10 working days 
following the project kickoff meeting.  The schedule submitted shall be customized to reflect the exact 
needs of the project. Work elements for which ADOT has responsibility shall be included in the schedule. 
The Consultant shall establish and manage the project schedule in the Workfront platform. 

 
172  Project Schedule Updates 
The Consultant shall provide status updates for all activities in the schedule on a monthly basis, and 
provide the updates to the project team. The Consultant shall update the project schedule in Workfront. 
Changes to the schedule logic shall be submitted to the ADOT Project Manager (PM) for approval. The 
monthly updates shall include project detail activities and the respective dates in a bar chart or other 
approved format and a schedule of major project milestones concurrent with monthly invoices.  If an 
activity or milestone falls 30 calendar days or more behind the approved schedule, a revised schedule 
shall be prepared within 15 calendar days showing steps to be taken to bring the project back on 
schedule.   
 
173  Progress Meetings 
The Consultant shall schedule, prepare materials for, attend, and participate in progress meetings during 
the duration of the project.  These meetings include, but are not limited to, the kick-off meeting, field 
review meeting, monthly progress meetings, unless otherwise specified by the PM, and coordination 
meetings with the technical groups and other stakeholders. The Consultant shall record notes of the 
meetings.  These notes shall be distributed to the PM and other team members, as specified by the PM, 
within 7 calendar days of the meeting.  

180  Responsibility Chart 
Appendix B is a chart indicating the division of responsibilities between the consultant, ADOT and other 
stakeholders. This chart is intended as a "checklist"; in the event of conflict the written Scope of Work 
shall take precedence. 

 
The project stakeholders for the design effort shall include at a minimum ADOT technical disciplines, 
the Federal Highway Administration (FHWA), and other state and federal agencies. 

 
191  Local, State, Federal and Tribal Permits 
The Consultant shall determine the need to obtain any federal, state, local and/or tribal permits to 
conduct this work and shall advise ADOT no later than 60 days from the NTP. The Consultant, in 
coordination with ADOT, shall obtain temporary entry documents for entry to each parcel for the 
following activities: archaeological surveys, geotechnical investigations, and location survey work as 
needed. 
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SECTION 200 - DESIGN REFERENCES 
Design references shall be as presented in the current DSWT. 

 
210  Miscellaneous Reports and Studies related to this project 
Reports related to the subject project are as follows: 
 

● Final Design Concept Report US 60, Superstition Freeway (Crismon Road - Ironwood Drive) 
High Occupancy Vehicle (HOV) and General-Purpose Lanes, and Meridian Road Traffic 
Interchange, dated February 2018.  

 
SECTION 300 - DESIGN CRITERIA 
Design of projects shall be guided by the design criteria identified in the design standards, manuals 
and guidelines referenced in Section 200. All projects will be designed in English units. 

 
301  Supplemental Design Criteria 
The design criteria and the project design guidelines may be supplemented by project design 
memorandums provided by ADOT during the course of the project.  Performance Based Practical 
Design (PBPD) measures shall be considered and implemented as often as applicable.  
 
SECTION 400 - DESIGN WORK PERFORMED BY CONSULTANT 
The Consultant shall be responsible for providing the engineering and environmental services 
required to accomplish the work products identified in the PSW. The services may include, but are 
not limited to, the tasks of data/document preparation and interpretation including survey and 
mapping, reports, corridor management plans, construction plans and other related documents, 
special provisions, construction cost estimates, and post-design services. 
 
401  Design Features 
Tasks should be performed in accordance with the DSWT. 

 
405  AASHTO Design Criteria Report 
AASHTO design Criteria report will be in accordance with the DSWT. 

 
410-411 Surveys and Mapping 

The Consultant shall provide complete field surveys and mapping that are suitable for contract 
document preparation and meet the technical requirements of ADOT and the State Board of 
Technical Registration. The technical requirements of ADOT are as specified in Section 200, Design 
References, of this PSW. 

The Consultant shall also obtain topographical surveys necessary to complete the project design. 
The Consultant shall obtain any permits (e.g. ADOT Central District, other agencies as applicable) 
that may be required prior to beginning field work. A traffic control plan, where applicable, may be 
required by each agency to obtain a permit for this survey work. 

 
416  Geotechnical Design 
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The Consultant shall prepare a geotechnical investigation work plan including any necessary access 
roads for the geotechnical work for the planned roadway, bridge structures, and walls. The 
Consultant shall perform geotechnical investigations and prepare the Draft and Final Geotechnical 
Reports, which shall include new bridge foundation, if required, and other pertaining 
recommendations.  The geotechnical design will be in accordance with the Dictionary of 
Standardized Work Tasks. 
 
417  Earthwork 

The Earthwork will be in accordance with the DSWT.  
 

418  Special Materials 
Work shall be performed in accordance with the DSWT. 

 
419   Pavement Design 
The Consultant shall be responsible for preparation of the Pavement Design and Materials Reports. 

 
420 Environmental Studies 
Environmental studies will be in accordance with the DSWT. The appropriate level of environmental 
documentation shall be determined in accordance with the DSWT and in consultation with ADOT EP.  
 
The Consultant shall provide services to obtain a Geotechnical Environmental Clearance for the 
subsurface investigation and drilling activities. The Consultant shall coordinate with ADOT EP to 
confirm the locations of geotechnical investigation. 

 
422  Noise Analysis & Technical Report 
Qualitative noise evaluation will be needed. The consultant shall prepare a short technical 

memorandum to satisfy 23 CFR 772.17 (a)(1). 
 

425  Public Information Meetings 
The consultant shall provide supporting information / materials for public information meetings, if 
conducted, in accordance with the DSWT. 

 
430-436  Utilities and Railroad 

Utility and Railroad coordination shall be performed by the Consultant in accordance with the 
information in the DCR and the DSWT, and as modified within this PSW.  

 
440  Roadway Design 
Roadway design shall be performed by the Consultant in accordance with the information in the 
DCR and the DSWT. 

 
445 Roadway Drainage 
The consultant shall refer to the preparation of the on-site and off-site drainage design and reports 
in accordance with the DSWT and other guidelines identified in Sections 200 and 300. 
 
446 Roadway Drainage Reports  
Roadway drainage reports will be performed in accordance with the information in the DSWT. 
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447 Roadway Drainage Designs  
Roadway drainage design will be performed in accordance with the information in the Dictionary of 
Standardized Work Tasks. 
 

448  Section 404 & 408 Permits 
Clean water act will be performed in accordance with the information in the Dictionary of 
Standardized Work Tasks, if necessary. 

 
450  Landscape Architectural Design and Erosion Control 

Landscape Architectural Design and Erosion Control shall be performed by the Consultant in 
accordance with the information in the DCR and the DSWT.  

 
455  Bridge Design 

Widening of an existing bridge is planned for this project as identified in Section 120. The Consultant 
shall coordinate the design of the roadway, drainage, traffic, freeway management system, and 
other features with the bridge designs and ADOT Bridge Group. 

 
456  Bridge Selection Report 

The Consultant may need to prepare Initial and Final Bridge Selection Reports or technical memo for 
widened bridge structure. The report or memo shall be based upon the concepts included in the 
DCR, or as determined in the process of final design. 

 
460  Traffic Engineering Design 
Traffic engineering design will be in accordance with the DSWT. 

 
461 Traffic Engineering Study 

The Traffic data provided in the DCR, dated February 2018, shall be updated with the currently 
applicable traffic standards and information.  

 
462  Temporary Traffic Control (TTC) Plans 

TTC plans shall be developed by the Consultant in accordance with the DSWT.  With reference to 
this section, this project is determined to be ‘Significant’, and will require completing the Smart 
Work Zone evaluation, as per section 462.    

 
463  Intersection Signalization and Roadway Lighting 

Intersection signalization and roadway lighting will be in accordance with the DSWT. 
 
The Consultant shall coordinate with ADOT TSMO to determine the future FMS electrical service 
locations, if applicable. 

 
464  Signing Plans 
The Consultant shall develop and prepare signing plans in accordance with the DSWT.  

 
465  Pavement Marking Plans 
The Consultant shall prepare pavement marking plans in accordance with the DSWT. 
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466  Intelligent Transportation Systems (ITS) Infrastructure 
The Consultant shall prepare ITS plans in accordance with the DSWT. 
 
467  Road User Cost 
The Consultant shall assist in preparing Road User Cost in accordance with the DSWT. 
 
468  Average User Delay 
The Consultant shall assist in preparing Average User Delay calculations in accordance with the 
DSWT. 

 
471  Right-of-Way Requirements Determination 
The Consultant shall confirm the right-of-way limits no later than Stage III Submittal.  Confirming the 
Right of Way limits at Stage II Submittal is highly preferred. No revisions or additions to the new 
right-of-way limits and easement requirements are allowed after the Stage III submittal, without the 
approval of the ADOT PM.  
 
The consultant shall determine the requirements of new right-of-way and easements, including, but 
not limited to, new right-of-way, slope easements, drainage easements, temporary construction 
easements, and access control right-of-way. 
 
The Right of way requirements determination will be in accordance with the Dictionary of 
Standardized Work Tasks. 

 
472  Right-of-Way Acquisition 
ADOT will perform acquisition of new right-of-way and easements, if necessary. 
 
473  Temporary Entry Documents 
The Consultant shall determine the need for temporary entry documents, coordinate with ADOT 
ROW, and provide applicable documentation as needed.  
 
Temporary Entry Documents if required will be in accordance with the DSWT. 

 
475  Bid Advertising 
As described in DSWT. 

 
480  Cost Estimates 
The Consultant shall prepare and submit combined and detailed estimates for each design submittal 
in accordance with DSWT.  As part of the Stage II submittal, a parametric construction cost estimate 
will be prepared using approved unit rates. 

 
485  Specifications 
The Consultant shall prepare and submit Project Specifications with each design stage submittal in 
accordance with DSWT. 

 
486  Special Provisions 
The Consultant shall prepare and submit Special Provisions for items, details, and procedures not 
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adequately covered by ADOT’s Standard Specifications and Stored Specifications with each design 
stage submittal and as described in DSWT. 

 
487  Contracts and Specifications Process 
As described in DSWT. 

 
490  Computer Aided Design and Drafting (CADD) Requirements 

As described in DSWT. 
 
495  Electronic Design Data Delivery 

As described in DSWT. 
 
Visualization 
A visualization, or simulation, of the project design shall be developed.  An aerial should be draped 
over the project model, and project features assigned suitable colors for the purpose of visualizing 
the completed project. The proposed ROW should be shown. The visualization shall include 360 
degree views from any point within the model and a bird’s eye fly-through. 
 
4D and 5D  
The final 3D platform product should be scalable, detailed, and contain relevant structural attributes 
to allow for the PS&E and subsequent construction phase handoff to develop the 4D schedule 
simulations and visual aids and 5D cost-loaded CPM schedule to model cash flows for each phase of 
construction to be used during any future proposal evaluation process. 

 
SECTION 600 - POST-DESIGN SERVICES 

The Consultant shall provide post-design services in accordance with the DSWT. Documentation of 
construction changes in record drawings shall be included in post-design services. 

 
SECTION 700 - MATERIALS FURNISHED BY ADOT 

ADOT will provide all available information to The Consultant. The Consultant shall review the 
availability of materials from ADOT before submitting a fee proposal for the project. Record 
drawings, plans, records, Accident Reports and Data may not be completely available or accurate in 
contents.   It is The Consultant’s responsibility to determine the availability and applicability of the 
existing ADOT data. 

 
SECTION 1000 – CONTRACT ADMINISTRATION 

 
1027     Site Visit 
Site visits are required in accordance with the requirements of the DSWT. 

 
1052 Design Team Responsibilities 
As described in DSWT. 
 
1053  Cost Risk Assessment (CRA) 
The Consultant shall provide information for, and participate in, a Cost Risk Assessment Workshop. 
A Risk Register will be prepared for the project that identifies the risk, probability of occurrence, 
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potential cost and schedule implications, and mitigation measures.  The Risk Register will be 
reviewed and updated at every progress meeting. 
 
1060 Reviews and Submittals  
As described in DSWT. 

 
1062     Stage I Design Submittal 

Not Applicable 
 
1063  Stage II Design Submittal 
As per DSWT and Stage II Deliverables Checklist 

 
1064  Stage III Design Submittal 

As per DSWT and Stage III Deliverables Checklist 
 

1065  Stage IV Design Submittal 
As per DSWT and Stage IV Deliverables Checklist 

 
1066  Stage V/Bid Ready Submittal 

As per DSWT and Stage V Deliverables Checklist
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APPENDIX B: RESPONSIBILITY CHART 
Page 1 of 3 

 
The PSW is defined as the individual sections of this document and the applicable sections of the DSWT. 
Any deviations from the listed activities shall be discussed with and approved by the ADOT PM prior to 
contracting for the work. 

 
   

ITEM 
SCOPE 

SECTION 
 

CONSULTANT 
 

ADOT 
 

OTHERS 
       
A  AERIAL MAPPING SOW    
 1. Photogrammetric Control & Panels  X   
 2. Aerial Photography  X   
 3. Photogrammetric Compilation  X   
  a.  Planimetric Map  X   
  b. Topographic Map  X   
  c.  Digital Terrain Model  X   
  d.  Orthophotos  X   
  e.  Drainage Area Map  X   
  f.  Right-of-Way Map  X   
 4. Roadway Cross Sections  X   
 5. Drainage Cross Sections  X   
 6. USGS Mapping  X   
       
B  CONTROL SURVEYS/SUPP SURVEY SOW    
 1. Horizontal  X   
 2. Vertical  X   
 3. Topographic Map  X   
 4. Utility Locations  X  X 
 5. Right-of-Way  X   
 6. Roadway Cross Sections  X   
 7. Drainage Cross Sections  X   
 8. Structures Surveys  X   
       
C  ENVIRONMENTAL SOW    
 1. Environmental Document    X  
 2. Air Quality Technical Report  X   
 3. Noise Analysis Technical Report  X   
 4. Cultural Resources Survey  X   
 5. Visual Impact Analysis  X   
 6. Biological Evaluation  X   
 7. Public Meetings/Hearing  X   
  a.  Advertising   X  
  b.  Presentation Materials  X   
  c.  Moderator  X   
  d.  Technical Questions  X   
  e.  Transcript  X   
  f.  Responses to Public Comments  X X  
 8. Hazardous Materials Survey  X   
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APPENDIX B:  RESPONSIBILITY CHART 
Page 2 of 3 

   
ITEM 

SCOPE 
SECTION 

 
CONSULTANT 

 
ADOT 

 
OTHERS 

       
D  MATERIALS INVESTIGATION SOW    
 1. Provide Soil Survey  X   
  a.  Roadway  X   
  b.  Lateral Ditches  X   
  c.  Earthwork  X   
  d.  Retention/Detention Ponds  X   
 2. Provide Bridge Foundation and 

Retaining/Sound Wall Foundation 
Investigations 

 X   

 3. Provide Testing and Analysis  X   
 4. Provide Preliminary Pavement Design  X   
 5. Materials Memorandum  X   
       
E  DESIGN TRAFFIC DATA SOW    
 1. Gather Statistics  X   
  a.  2-Way ADT  X   
  b.  Turning Movements  X   
  c.  Cross Traffic  X   
 2. Prepare Traffic Data Sheets  X   
 3. Prepare Equivalent 18 Kips  X   
 4. Prepare Traffic Analysis  X   
 5. L.O.S. Analysis  X   
 6. Composite Traffic Control Device Plan  X   
       
F  RIGHT-OF-WAY SOW    
 1. Develop Requirements  X X  
 2. Prepare Maps for R/W Report   X  
 3. Secure Title Search   X  
 4. Prepare R/W Plans and Legal Descriptions   X  
 5. Prepare Transfer Documents   X  
 6. Provide Appraisals   X  
 7. Negotiate Right-of-Way   X  
 8. Condemnation Proceedings   X  
 9. Testify in Court   X  
 10. R/W Cost Estimates   X  
 11. Relocation Assistance   X  
 12. Property Management   X  
 13. Clearance Letter   X  
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APPENDIX B:  RESPONSIBILITY CHART 
Page 3 of 3 

   
ITEM 

SCOPE 
SECTION 

 
CONSULTANT 

 
ADOT 

 
OTHERS 

       
G  CONSTRUCTION PLANS  X   
 1. Plot Design Survey  X   
 2. Basic Roadway Plans Preparation  X   
 3. Drainage Design  X   
 4. Bridge Design  X   
 5. Roadway Lighting Plans  X   
 6. Traffic Signal Plans  X   
 7. Signing & Pavement Marking Plans  X   
 8. Utility Adjustment Plans  X   
 9. Maintenance of Traffic Plans  X   
 10. Landscape Architectural Design  X   
       
H  Value Engineering     
 1. Prepare Value Engineering   X X 
       
I  SECTION 404 PERMIT SOW    
 1. Coordinate with Permitting Agencies  N/A N/A N/A 
 2. Prepare Permit Application  N/A N/A N/A 
  a.  Forms  N/A N/A N/A 
  b.  Sketches  N/A N/A N/A 
  c.  Hydraulic Calculations  N/A N/A N/A 
  d.  Supporting Documents  N/A N/A N/A 
 3. Process Permit Application  N/A N/A N/A 
       
J  UTILITY & RAILROAD SOW    
 1. Utilities Identification/Location  X X  
 2. Submit Railroad Data  X X  
 3. Conduct Utility Pre-design Conference  X   
 4. Secure Utility Adjustment Plans  X   
 5. Secure Utility Relocation Schedule  X   
 6. Secure Utility Agreements  X   
 7. Process Relocation Schedule & Agreement  X   
 8. Clearance Letter  X X  
 9. Prior Rights Information   X X 
       
K  COST ESTIMATES SOW    
 1. Prepare Construction Cost Estimates  X   
 2. Prepare R/W Cost Estimates   X  
 
L 

  
REVIEWS AND SUBMITTALS 

 
   SOW 

   

 1. All Reports and Submittals      X   X      X 
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APPENDIX C: EVALUATION SCHEDULE 
 

PHASING AND EVALUATION SCHEDULE 
FOR DESIGN PROJECTS 

 
At the State’s discretion, on consultant design contracts, the project design milestones are after the 
Stage II (30%), Stage III (60%), and Final (100%) design submittals. Contract constructability will also be 
evaluated by District personnel. Evaluations at these milestones provide indications of how the design is 
progressing and what steps have been taken to assure effective and efficient practices during 
construction. The evaluations should be completed after all major issues of a design submittal have been 
resolved. When this schedule is followed the evaluation document is an extension of the design 
submittal review process. 

 
It is recommended that the letter of transmittal to the design consultant from the Project Manager be 
similar in content to the attached sample transmittal. 

 
RECOMMENDED EVALUATION FILING DATES 

 
Stage II Design Submittal (30%) 5 DAYS after all major design 

submittal 
 review issues have been resolved 

Stage III Design Submittal (60%) 5 DAYS after all major design 
submittal 

 review issues have been resolved 

Stage IV Design Submittal (95%) 5 DAYS after all major design 
submittal 

 review issues have been resolved 

Final Design Submittal (100%) 5 DAYS after all major design 
submittal  

 review issues have been resolved 

Contract Constructability 5 DAYS after construction is complete 
(Partnering Close-out form will 
be used) 

and the project has been accepted. 

 
 

Notes: 1. A design submittal evaluation should not be more than six weeks after the design 
submittal date.
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EVALUATION MEASUREMENTS/COMMENTS 
 

The following measurement standards for performance evaluation factors may be used: 
 
 

 

NOTE: Additional comments are required in the space provided for the ratings. 
 
 
 

"5" rating is for outstanding performance which exceeds the Scope of Services. Examples are 
design and/or construction cost savings, substantial time savings, unprecedented level of 
community involvement, error free plan submittals, etc. The award of this rating will be 
infrequent, as Consultants are selected on their qualifications and are expected to produce the 
best product possible. 
 

"3" rating is for performance which has met the Department's expectations based on the Scope 
of Services. Examples are within scope, budget, and on time; acceptable communication and 
coordination; minimal changes to plan submittals, etc. 
 

"1" rating is for unsatisfactory performance which has not met the Department's expectations 
based on the Scope of Services. Examples are not meeting schedules, exceeding the design 
and/or construction budgets, major revisions required on plan submittals, poor communication 
and coordination, etc. 
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ATTACHMENT A 
 

LABOR CLASSIFICATION LIST 
 

In an attempt to standardize the Labor Classifications ADOT allows for all projects, the following classifications anticipated to be 
used for the proposed contract are as follows: 
 

Administrative     Biologist 
Project Administrator    Biologist-Sr. 
Architect     Cultural Principal Investigator 
Architect-Sr.     Cultural Resource/Archeological Technician 
CADD Technician     Environmental Coordinator/Program Manager  
Cost Estimator     Associate Environmental Planner/Scientist 
Cost Estimator-Sr.     Environmental Planner/Scientist 
Designer      Environmental Planner/Scientist-Sr. 
Designer-Sr.      HazMat Specialist 
Engineer      Noise Specialist 
Engineer-Sr.      Aerial Photographer 
Project Engineer     Aircraft Pilot 
Project Engineer-Sr.     Photogrammetrist 
Geologist     Registered Land Surveyor 
Geologist-Sr.     Registered Land Surveyor-Sr. 
GIS Analyst/Technician    Survey Technician 
GIS Analyst/Technician-Sr.    Survey Party Chief 
Graphic Designer     Acquisition Agent 
Graphic Designer-Sr.    Acquisition Agent-Sr.  
Project Principal     Relocation Agent 
Project Manager     Relocation Agent-Sr. 
Project Manager-Sr.     Right of Way Plans Technician 
Registered Landscape Architect   ROW Project Coordinator 
Registered Landscape Architect-Sr.    ROW Project Coordinator-Sr.  
Transportation Planner    Technician 
Transportation Planner-Sr.  
Air Quality Specialist 
Associate Archeologist 
Archeologist 
Archeologist-Sr.  
Architectural Historian/Historian 
Associate Biologist 

 
 
NOTE: All Labor Classifications that require professional registration shall be currently registered with the Arizona Board of Technical 
Registration. 
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APPENDIX A 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and
the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, the Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performance by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices when
the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by
competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract,
including procurements of materials, or leases of equipment, each potential subcontractor or supplier will be
notified by the contractor of the contractor's obligations under this contract and the Acts and Regulations relative
to Non-discrimination on the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, other
sources of information, and its facilities as may be determined by the Recipient or the Federal Highway

Administration to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any
information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the Recipient or the Federal Highway Administration, as appropriate,
and will set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway

Administration ,may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor will take action with request to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes
involved in, or is threatened with litigation by a subcontractor or supplier because of such direction, the
contractor may request the Recipient to enter into any litigation to protect the interests of the Recipient. In
addition, the contractor may request the United States to enter into the litigation to protect the interests of the
United States.
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APPENDIX E 

 
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter 
referred to as the "contractor") agrees to comply with the following non-discrimination statutes and authorities; 
including but not limited to: 

 
Pertinent Non-Discrimination Authorities: 

 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the 
basis of race, color, national origin): and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), 
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or 
Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); 
• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on 

the basis of disability); and 49 CFR Part 27; 
• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the 

basis of age); 
• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits 

discrimination based on race, creed, color, national origin, or sex); 
• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title 

VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 
1973, by expanding the definition of the terms "programs or activities" to include all of the programs or 
activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and Ill of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in 
the operation of public entities, public and private transportation systems, places of public accommodation, and 
certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination 
on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low­ 
Income Populations, which ensures discrimination against minority populations by discouraging programs, 
policies, and activities with disproportionately high and adverse human health or environmental effects on 
minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting 
agency guidance, national origin discrimination includes discrimination because of limited English proficiency 
(LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have 
meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of 
sex in education programs or activities (20 U.S.C. 1687 et. seq). 

Page 40


	1.08  STANDARDS OF CONDUCT AND CONFLICT OF INTEREST
	2026-013 101-PM Intiate-SOW.pdf
	ARIZONA DEPARTMENT OF TRANSPORTATION
	TABLE OF CONTENTS            PROJECT SCOPE OF WORK
	SECTION 200 - DESIGN REFERENCES
	SECTION 300 - DESIGN CRITERIA
	SECTION 400 - DESIGN WORK PERFORMED BY CONSULTANT
	SECTION 100 - GENERAL INFORMATION
	110  Location
	120  Description
	130  Purpose
	The purpose of this project is ultimately to improve the capacity of US-60 to accommodate the future needs of nearby residents and businesses, and any future development that may occur in the Mesa/Apache Junction/Pinal County area.
	140  Construction Cost
	Designer shall develop a construction cost estimate in accordance with the scope of work. The cost estimate shall be updated regularly as design progresses.
	160  Length of Services
	171  Schedule
	191  Local, State, Federal and Tribal Permits
	SECTION 200 - DESIGN REFERENCES
	210  Miscellaneous Reports and Studies related to this project
	SECTION 300 - DESIGN CRITERIA
	SECTION 400 - DESIGN WORK PERFORMED BY CONSULTANT
	401  Design Features
	405  AASHTO Design Criteria Report
	AASHTO design Criteria report will be in accordance with the DSWT.
	410-411 Surveys and Mapping
	416  Geotechnical Design
	417  Earthwork
	The Earthwork will be in accordance with the DSWT.
	418  Special Materials
	419   Pavement Design
	420 Environmental Studies
	Environmental studies will be in accordance with the DSWT. The appropriate level of environmental documentation shall be determined in accordance with the DSWT and in consultation with ADOT EP.
	422  Noise Analysis & Technical Report
	Qualitative noise evaluation will be needed. The consultant shall prepare a short technical memorandum to satisfy 23 CFR 772.17 (a)(1).
	425  Public Information Meetings
	430-436  Utilities and Railroad
	440  Roadway Design
	448  Section 404 & 408 Permits
	450  Landscape Architectural Design and Erosion Control
	455  Bridge Design
	456  Bridge Selection Report
	460  Traffic Engineering Design
	Traffic engineering design will be in accordance with the DSWT.
	The Traffic data provided in the DCR, dated February 2018, shall be updated with the currently applicable traffic standards and information.
	462  Temporary Traffic Control (TTC) Plans
	463  Intersection Signalization and Roadway Lighting
	464  Signing Plans
	The Consultant shall develop and prepare signing plans in accordance with the DSWT.
	465  Pavement Marking Plans
	The Consultant shall prepare pavement marking plans in accordance with the DSWT.
	471  Right-of-Way Requirements Determination
	472  Right-of-Way Acquisition
	473  Temporary Entry Documents
	475  Bid Advertising
	480  Cost Estimates
	485  Specifications
	486  Special Provisions
	487  Contracts and Specifications Process
	490  Computer Aided Design and Drafting (CADD) Requirements
	As described in DSWT.
	495  Electronic Design Data Delivery
	SECTION 600 - POST-DESIGN SERVICES
	SECTION 700 - MATERIALS FURNISHED BY ADOT
	SECTION 1000 – CONTRACT ADMINISTRATION
	1027     Site Visit
	1062     Stage I Design Submittal
	1063  Stage II Design Submittal
	1064  Stage III Design Submittal
	1065  Stage IV Design Submittal
	1066  Stage V/Bid Ready Submittal
	APPENDIX A: SITE AND LOCATION MAP
	APPENDIX C: EVALUATION SCHEDULE
	Notes: 1. A design submittal evaluation should not be more than six weeks after the design submittal date.
	NOTE: Additional comments are required in the space provided for the ratings.





