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SECTION I - PUBLIC ADVERTISEMENT 

FOR PUBLICATION Wednesday, February 25, 2026 and Wednesday, March 4, 2026 
IN THE ARIZONA REPUBLIC NEWSPAPER 

ARIZONA DEPARTMENT OF TRANSPORTATION (ADOT)/ENGINEERING CONSULTANTS SECTION (ECS)/PUBLIC NOTICE FOR I-10: 
ALVERNON WAY - VALENCIA RD, PIMA COUNTY/ADOT CONTRACT NUMBER: 2026-016/ADOT PROJECT NUMBER: F0658 
01D/Statements Due: MARCH 18, 2026, 2:00 P.M. Arizona (Phoenix) Time/ADOT is accepting Statement of Qualifications (SOQs) 
from Consultants to provide final design services. The Request for Qualifications (RFQ) Package for Contract 2026-016 is available on 
the ECS website (https://azdot.gov/business/engineering-consultants/advertisements/current-advertisements-engineering-
consultants)/ADOT is an Affirmative Action/Equal Opportunity Employer/Para Español hable (602-712-7525). 
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SECTION II - GENERAL INSTRUCTIONS 
 

REQUEST FOR QUALIFICATIONS 
FOR CONSULTANTS INTERESTED IN 

I-10: ALVERNON WAY - VALENCIA RD 
PIMA COUNTY 

ADOT CONTRACT NUMBER: 2026-016 
ADOT PROJECT NUMBER: F0658 01D 

 
Statements Due:  March 18, 2026, 2:00 P.M. Arizona (Phoenix) Time 

 
All format requirements, submittal guidelines, instructions and documentation submission contained in this RFQ Package are for the 
ADOT Contract Number and ADOT Project Number referenced above.  SOQ submittals failing to follow the format, submittal 
guidelines or any other instructions outlined in this RFQ Package shall be rejected. 
 
As format instructions and guidelines for each advertisement/RFQ Package vary, read this RFQ Package carefully. The ECS Consultant 
Contract Manual (ECS Manual) governs the ECS Qualification Based Selections (QBS) process and this ECS solicitation, selection and 
negotiation process; however the requirements and instructions in this RFQ supersede the ECS Manual.  The ECS Manual governs in 
all matters silent in this RFQ. 
 
ADOT, also referred to as the Department, throughout this RFQ Package, reserves the right to reject any and all SOQs, or cancel the 
advertisement, negotiations or contract at any time in the best interest of the State. 
 
SOQs will be accepted from any Consultant prequalified through ECS and properly registered with the Arizona Board of Technical 
Registration (BTR) at the time the SOQ is submitted to ECS.  This contract does require a Principal, Officer of the Firm or Project 
(Contract) Manager responsible for this contract that is properly registered with the BTR at the time of SOQ submittal.  It is the 
Consultant’s responsibility to verify that all Subconsultants, in the SOQ submittal, have the proper Arizona licenses and/or 
registrations, and Disadvantaged Business Enterprise (DBE) certification, if applicable, for the services to be performed under this 
contract.   
 
Consultants downloading the RFQ are required to register to receive courtesy notifications of RFQ Amendments, deadline changes 
or any other contract information.  Amendments are posted on the ECS website with the original RFQ. The proposers are responsible 
for checking the ECS website for amendments. A courtesy email may be sent to all firms on the contract advertisement registration 
list, but this does not relieve the proposers from their responsibility to check the ECS website for amendments prior to the SOQ due 
date. Failure by ECS to send courtesy email notifications regarding amendments or non-receipt by the Consultant are not grounds 
for protest.  Any Amendments issued as part of an RFQ Package shall be signed and included in the SOQ submittal.  Failure to do so 
shall result in rejection of the proposal.  See Sections IV and V for further instruction.  

 
The selected Consultant(s) shall provide final design services for widening I-10 to add one general-purpose lane in each direction, 
shoulders and auxiliary lanes, reconstructing and reconfiguring traffic interchanges (TIs) at Alvernon Way and Valencia Road, and 
integrating connections with the SR 210 extension along Alvernon Way. 
 
ADOT may select one prime Consultant from among those submitting SOQs for further consideration.  Previous experience in 
highway design, traffic modeling, and post design services on large construction projects using federal funds will be a factor in the 
selection.  SOQs submitted by prime Consultants will be evaluated and selected based on the criteria outlined in Sections V and VI of 
this RFQ.  Requested services are further detailed in the Scope of Work located in Section XXIII of this RFQ.   
 
A firm proposing as a prime Consultant is not permitted to serve as a Subconsultant on another contract.  By submitting an SOQ as a 
prime Consultant, the firm is stating that they will not be proposed on any other project team as a Subconsultant.  In addition, it is 
the responsibility of the firm proposing as a prime Consultant to ensure that prior to their submittal of their SOQ, they have written 
acknowledgement from their proposed Subconsultants that the subconsulting firms will not submit an SOQ themselves as a prime 
Consultant (copies of the written acknowledgement shall be kept on file, and available to submit to ECS upon request).   
 
Any firm that has submitted an SOQ as a prime Consultant and is identified as a Subconsultant in another prime Consultant’s 
proposal shall have their prime Consultant SOQ submission rejected.  If a prime Consultant lists firms as Subconsultants in its SOQ, 
the prime Consultant must be able to provide ADOT with evidence, if requested, of written consent provided by the Subconsultant 
firms that are listed as part of their prime Consultant’s SOQ, or that prime Consultant’s SOQ will be rejected.  A firm who proposed, 
but was not selected may be added as a Subconsultant after the contract has been executed. 
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This contract has been established as DBE Neutral with a 0.00% DBE Goal.  The Compensation Type for this contract will be Lump 
Sum.  The non-negotiable Fixed Fee for this contract, and any applicable extensions, has been established at 10%.   
 
Title VI/Non-Discrimination 
The Arizona Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 
42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, Disadvantaged Business Enterprises will be afforded full and fair opportunity to submit 
bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in 
consideration for an award. 

 
Definitions 

Due 
Indicates when something must be received by ADOT, regardless of when it was sent.  ECS utilizes the time stamp indicated in the 
ecssoq@azdot.gov mailbox. 
 
May 
Indicates something that is not mandatory but is permissible. 
 
Must 
Indicates a mandatory requirement.  Failure to meet these requirements, if they constitute a substantive requirement, shall, at 
ADOT’s sole discretion, result in the rejection of a SOQ as non-responsive. 
 
Shall 
Indicates a mandatory requirement.  Failure to meet these requirements, if they constitute a substantive requirement, shall, at 
ADOT’s sole discretion, result in the rejection of a SOQ as non-responsive. 
 
Should 
Indicates something that is recommended but not mandatory.  If the Consultant fails to provide recommended information, ADOT 
may, at its sole option, ask the Consultant to provide the information or evaluate the SOQ without the information. 
 
Will 
Indicates a mandatory requirement.  Failure to meet these requirements, if they constitute a substantive requirement, shall, at 
ADOT’s sole discretion, result in the rejection of a SOQ as non-responsive. 

 
There will be no pre-submittal meeting associated with this solicitation. 

 
Effective the date of the first public advertisement of this contract, no further contact is allowed with any ADOT, FHWA, and City of 
Tucson personnel concerning this project except for questions of an administrative or contractual nature that shall be submitted in 
writing to the attention of ECS at the email address below.  This restriction is in effect until the selection has been announced.   
 
RFQ Questions and SOQ Submittal Instructions  
Questions, in writing, shall be received by ECS until March 10, 2026 at 2:00 P.M. Arizona (Phoenix) Time.  No further questions shall 
be accepted after the time specified.  All Consultants will be notified of any Consultant’s request for information and ECS’ 
response(s) to the question(s).  RFQ Amendments, deadline changes or any other contract information shall be posted on the ECS 
website as an Amendment to the RFQ.  Any Amendments issued as part of this RFQ package shall be signed and included by the 
Consultant in the SOQ submittal.  Failure to do so shall result in rejection of the SOQ.  See Sections IV and V for further instructions.  
Any violation of the contact restrictions may be grounds for rejection of the Consultant’s SOQ.  
 

Engineering Consultants Section  
Email:  ECSSOQ@azdot.gov  

 
Submit SOQs expressing interest in the above referenced project following ECS SOQ Submittal Instructions found in Section XI until 
2:00 P.M. Arizona (Phoenix) Time on WEDNESDAY MARCH 18, 2026.  No SOQs shall be accepted after the date and time specified.  
Hard copies of SOQs shall not be accepted.  Oral interviews will not be held as part of the evaluation and selection process.     
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Prime Consultant Prequalification with ECS 
Submission of the SOQ requires the prime Consultant is pre-qualified with ECS.  Failure to prequalify with ECS will result in SOQ 
rejection.   
  
A listing of current Prequalified Consultants, by firm name and by firm discipline, can be found on the ECS website, Consultant 
Prequalification. 
 
If the prime Consultant’s name is not listed on the spreadsheet, the Consultant is not currently pre-qualified with ECS and the 
Consultant cannot submit an SOQ.  Consultants who intend to submit an SOQ for this proposed contract shall successfully submit a 
prequalification application to ECS no later than March 6, 2026 at 2:00 P.M. Arizona (Phoenix) Time.   
 
Complete instruction for prequalification can be found on the Consultant Prequalification page on the ECS website Consultant 
Prequalification.  Any submissions for Prequalification with ECS received after March 6, 2026 at 2:00 P.M. Arizona (Phoenix) Time are 
not guaranteed to be reviewed by the SOQ due date.  For questions or further clarification regarding the ECS Prequalification, 
contact the ECS Front Desk at E2@azdot.gov.   
 
If the prime Consultant’s name is listed, they are prequalified with ECS.   
 
Key Personnel 
The Consultant’s submittal of an SOQ is a representation and commitment by the firm that it will provide the key personnel 
identified in the SOQ to perform the services associated with the contract for the duration of the contract.  It is the responsibility of 
the submitting prime Consultant to determine which positions and/or persons that are considered Key Personnel.  Any person 
named in the submittal (in any section with the exception of Project Principal/Officer of the Firm) by the submitting consultant shall 
be considered Key Personnel, including Subconsultants.  For all Key Personnel identified in the SOQ, the consultant shall include the 
individual’s existing and company responsibilities, company/corporate titles and document their availability and commitment to 
meeting ADOT’s needs performed under this contract.  The prime Consultant acknowledges that the Department will rely on this 
representation and commitment in its selection process and was a key factor in the selection of the most qualified Consultant and 
award of the contract.   
 
Key Personnel are those individuals whose qualifications are highly significant and appropriate in evaluating the overall qualifications 
of the project team.  All Key Personnel identified in the prime Consultant’s SOQ may not be replaced without written request to 
ADOT’s assigned Contract Project Manager and written approval by ECS.  The Consultant shall identify the Key Personnel, which shall 
include, at a minimum: 
 

1. The Consultant’s Project (Contract) Manager in direct charge of the overall project/contract work. 
 
The prime Consultant shall provide the resumes for the Project (Contract) Manager and any other personnel identified by name in 
their SOQ. Each resume shall be limited to two pages each, and shall demonstrate the individual’s experience related to services 
outlined in this RFQ. The SOQ may also identify other key members of the team, including other personnel (classifications identified 
in Attachment A of the Scope of Work) determined by the Consultant.  These are personnel from both the Consultant and 
Subconsultants who the Consultant wishes to highlight in the submittal that may provide special expertise or perform critical task(s) 
on the project.  Failure to include resumes of Key Personnel identified in the SOQ will result in rejection of the submitted SOQ as 
non-responsive.  Do not include resumes for other members of the team.  Resumes included for other members of the team will 
count towards the overall page limit, regardless of the location these documents are placed in the SOQ. 
 
The prime Consultant Project Principal or Officer of the Firm responsible for contractual matters will not be considered a Key 
Personnel. 
 
Contract Specific Direction Regarding Standards of Conduct and Conflict of Interest 
Consultants shall refer to Section XXII of this RFQ for ADOT’s contract specific direction regarding Standards of Conduct and Conflict 
of Interest, including use of supplemental services consultants and temporary technical engineering personnel on this contract. 
 
Prime Consultants and Subconsultants participating on this Contract shall arrange their affairs so as to prevent Conflicts of Interest 
from arising and shall undertake reasonable due diligence, including organizational and personnel conflict searches, to determine if 
actual, potential or perceived Conflicts of Interest exist or arise.  Due diligence should extend to the investigation of past 
relationships and, if the Proposer being investigated is an entity, to officers or directors of the Firm.  If a prime Consultant or 
Subconsultant becomes aware of an actual, potential, or perceived Conflict of Interest at any time during the solicitation or 
participation in this Contract, the Consultant shall promptly disclose the matter in writing to ADOT, including a written description of 
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the action the Consultant has taken or proposes to take to avoid or mitigate such conflicts.  If conflict of interest is determined to 
exist, ADOT may, at its sole discretion, cancel the procurement, disqualify the Consultant with a conflict or take other action as 
necessary to mitigate the conflict.  If a conflict of interest that the Proposer knew about, or should have known about, but failed to 
disclose is determined to exist during the procurement process or contract, the Department may, at its sole discretion, disqualify the 
Proposer or terminate the contract.  Failure to comply with these requirements will result in the disqualification of the prime 
Consultant’s SOQ (including any affiliates) or termination of the contract. 
 
Consultants shall familiarize themselves with ADOT’s Conflict of Interest policies, including ECS Consultant Contract Manual (Section 
1.08 – Standards of Conduct and Conflict of Interest), which will apply to the consultant’s organizational and personnel activities.   
 
ADOT Audit Requirements 
As required by Federal regulations, during the negotiation stage of the contracting process, ECS will request the ADOT Office of Audit 
and Analysis (Audit and Analysis) to conduct a review of proposed indirect cost (overhead) rates or unit rates for the selected prime 
Consultant(s) and it’s Subconsultant(s) (Consultants). Consultants are required to comply with requests for supporting 
documentation from Audit and Analysis. Supporting documentation should be readily available upon request by ADOT to ensure an 
efficient review process. 
 
Supporting documentation may include: 
 

• Unit Rate Reviews - Client invoices, fee schedules, calculation breakdowns, and any other relevant information. 

• Indirect Cost Rate Reviews - Consultants that propose on an indirect cost rate basis are required to provide all 
documentation listed on page 1 of the American Association of State Highway and Transportation Officials (AASHTO) – 
Internal Control Questionnaire (ICQ). All requested documentation shall be available for review by Audit and Analysis no 
later than six months from the completion of the Consultant’s preceding fiscal year-end.  For example, a Consultant with a 
fiscal year end of December 31st, shall have required documentation available no later than June 30th. 

 
Additional information and supporting documentation may be requested once a Consultant has been engaged for review. Non-
compliance with the above requirements shall be considered failed negotiations unless waived in writing by ADOT. 
 
If you have questions about the review process, please refer to the Audit and Analysis website at https://azdot.gov/about/audit-
and-analysis. 
 
Additional Requirements 
The approved Labor Classification List, and associated definitions and qualifications, can be found on the ECS Website.  ECS will 
review rates for the labor classifications identified in the solicitation based upon definitions and qualifications documented in the 
approved Labor Classification List https://azdot.gov/sites/default/files/2019/06/fy13_ecs_labor_classification_list_w_definitions.pdf 
and in accordance with Federal cost principles.  Labor classifications proposed by a consultant other than those identified in this 
RFQ, or at a higher classification than those identified in this RFQ, must be approved by ADOT and rates for those classifications will 
be negotiated based on definitions and qualifications documented in the approved Labor Classification List and in accordance with 
Federal cost principles. 
 
To standardize the Labor Classifications ADOT allows for all projects, the list of labor classifications anticipated to be used for the 
proposed contract is listed on Attachment A in the Scope of Work. 
 
The selected prime Consultant(s) and applicable Subconsultant(s) may be required to attend a Pre-Negotiation meeting and shall 
bear the cost of their time. 
 
The SOQ submitted by the selected firm(s) will be made available on the ECS website to all interested parties, after the selection 
announcement.  Copies of SOQs submitted by non-selected firms will not be distributed or available for review by any party at any 
time.  Any reproduction including, but not limited to, copying and photographing of the winning SOQ(s) is not permitted.  Interested 
parties that did not propose (submit SOQs) for this contract are not permitted or entitled to protest the Department’s selection. 
 
All selected prime Consultant(s) shall be required to establish a local office in the State of Arizona prior to the Notice to Proceed 
(NTP) date if one does not already exist.  
 
Professional liability insurance is required.  
 

Page 5

https://azdot.gov/about/audit-and-analysis
https://azdot.gov/about/audit-and-analysis
https://azdot.gov/sites/default/files/2019/06/fy13_ecs_labor_classification_list_w_definitions.pdf


The boilerplates for all ECS contracts are non-negotiable. 
Partnerships (joint-ventures) are not allowed. 
 
All materials submitted in accordance with this solicitation become the property of the State of Arizona. 
  
Inclusion of cost, work-hour and/or plan-sheet estimates in the SOQ is not allowed. 
 
ADOT is an Affirmative Action/Equal Opportunity Employer. 
 
Selection Process through Contract NTP Schedule 
ADOT is committed to the selection, procurement and contract schedule and will require firms to actively participate and meet the 
scheduled milestones. Listed below is the proposed schedule; however it is subject to change without notice at the sole discretion of 
ADOT. Any changes that will affect the SOQ submittal date will be communicated to potential consultants via amendment posted to 
the ECS website. Changes to other dates listed will be discussed with the successful firm for this contract. 
 

● 1st Newspaper Advertisement Date:   February 25, 2026 
● 2nd Newspaper Advertisement Date:  March 4, 2026 
● Prequalification Application Due:   March 6, 2026 at 2:00 P.M. Arizona (Phoenix) Time  
● Questions Due:     March 10, 2026 at 2:00 P.M. Arizona (Phoenix) Time 
● SOQ Submittal Due Date:    March 18, 2026 at 2:00 P.M. Arizona (Phoenix) Time 
● Estimated Selection Date:    April 24, 2026  
● Initial Cost Proposal Due Date:   May 15, 2026  
● Estimated Contract Notice to Proceed Date:  July 15, 2026 

 
It is the expectation that all firms selected for this contract actively participate throughout the negotiation process.  If a firm fails to 
submit documentation, respond to questions and comments, or provide required revisions in a timely manner, ADOT reserves the 
right to declare failed negotiations, terminate negotiations with that firm and commence negotiations with the next ranked firm.  
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SECTION III – DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
ADOT CONTRACT NUMBER: 2026-016 

 
Disadvantaged Business Enterprises 
The Arizona Department of Transportation (hereinafter referred to ADOT), has established a Disadvantaged Business Enterprises 
(DBE) Program in accordance with the regulations of the U.S. Department of Transportation (USDOT), 49 CFR Part 26 and as 
amended in the Interim Final Rule (IFR) dated October 3, 2025.  ADOT has received federal financial assistance from the U.S. 
Department of Transportation and as a condition of receiving this assistance (hereinafter referred to as “federally-funded” or 
“federal-aid”), ADOT has signed an assurance that it will comply with 49 CFR Part 26.  

   
It is the policy of ADOT to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to receive and participate in 
federally-funded contracts.  It is also ADOT’s policy to: 

 
1. Ensure nondiscrimination in the award and administration of federally-funded contracts; 
2. Create a level playing field on which DBEs can compete fairly for federally-funded contracts; 
3. Ensure that the DBE program is narrowly tailored in accordance with applicable law; 
4. Ensure that only firms that fully meet 49 CFR Part 26 and as amended in the IFR dated October 3, 2025 eligibility standards 

are counted as DBEs; 
5. Help remove barriers to the participation of DBEs in federally-funded contracts; 
6. Assist in the development of firms that can compete successfully in the marketplace outside the DBE program; and 
7. Promote the use of DBEs in all types of federally-funded contracts and procurement activities. 

 
It is also the policy of ADOT to facilitate and encourage participation of Small Business Concerns (SBCs), as defined in Appendix C of 
this contract (See Section XVII).  ADOT encourages prime Consultants to take reasonable steps to eliminate obstacles to SBCs’ 
participation and to utilize SBCs in performing contracts. 

 
The Federal regulations require a recipient of federal highway funding to implement an approved DBE Program that consists of 
establishing a statewide DBE utilization goal and using DBE-neutral means to the maximum feasible extent to achieve the goal.  
Where DBE neutral measures prove inadequate to achieve the goal, the State is required to use DBE-neutral measures, such as a 
DBE participation goal for individual contracts. 
 
ADOT has established an overall annual goal for DBE participation on Federal-aid contracts.  ADOT intends for the goal to be met 
with a combination of DBE-neutral efforts and DBE neutral efforts.  DBE-neutral participation occurs where the prime Consultant 
uses a percentage of DBEs to meet a contract-specified goal.  DBE neutral efforts are those that are, or can be, used to assist all small 
businesses or increase opportunities for all small businesses.  The regulation, 49 CFR Part 26 and as amended in the IFR dated 
October 3, 2025 defines DBE neutral as when a DBE wins a prime contract through customary competitive procurement procedures 
or is awarded a subcontract on a prime contract that does not carry a DBE contract goal.      
 
This contract has been designated as a DBE neutral Contract and has an established DBE Goal of 0.0%.  Prime Consultants are 
encouraged to obtain DBE participation above and beyond the goal on this contract. 
 
DBE Reporting 
ADOT is required to collect data on all DBE participation to report to FHWA, whether or not there is a stated DBE goal on the 
contract.  Prime Consultants should refer to Sections 4.33, 4.47 and Appendix C of the contract (See Section XVII) for information on 
DBE reporting requirements.  Payment reporting requirements apply to all contracts, federal and non-federal funded.  Accurate 
reporting is needed to track DBE participation.   
 
To count toward meeting the goal, DBE Consultants and Subconsultants must be certified at the time of the Cost Proposal 
submission in each NAICS code applicable to the kind of services proposed in the SOQ submittal.  DBE Consultants and 
Subconsultants performing work for services for which they are not certified will not be counted towards the DBE goal.  
Furthermore, proposing DBE Consultant, or Small Business Concern (SBC) Consultant or Subconsultants to provide services they are 
not certified in may negatively impact the prime Consultant’s score.  To confirm the firm’s DBE certification and work categories the 
firm is certified to perform, visit the AZ UTRACS System (AZ UTRACS) or contact ADOT Business Engagement and Compliance Office 
(BECO) at (602) 712-7761.   
 
Prime Consultants and Subconsultants are required to register their firms in AZ UTRACS.  Prime Consultants shall specify the 
anticipated role of all certified DBE firms who will participate as Subconsultants in this contract and shall be noted in eCMS’ 
Consultant Information Page (CIP), Subconsultants subsection.  The DBE Subconsultants’ experience and their role in the contract 
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shall also be explained in SOQ Section V, Part C (Evaluation Criteria), 3. Project Team Experience and Availability.  eCMS does not 
track the DBEs used as direct expense vendors; therefore, do not enter the DBE direct expense vendors into eCMS as Subconsultants 
when submitting SOQs.   
  
Additionally, all proposers shall create a Bidder’s/Proposer’s List in the AZ UTRACS by selecting all firms, services providers, and 
vendors that expressed interest or submitted proposals or quotes for this contract.  The Bidders/Proposers List form must be 
completed and must include the names for all Subconsultants, service providers, and vendors that submitted proposals or quotes on 
this project regardless of the proposer’s intentions to use those firms on the project.  All proposers must complete and submit the 
Bidders/Proposers List online at AZ UTRACS prior to the Statement of Qualifications submittal.  A confirmation email will be 
generated by the system, which must be included with the Statement of Qualifications of the prime Consultant.   
 
**Failure to submit the required Bidder’s/Proposer’s list confirmation email from BECO with the statement of qualifications of 
the prime consultant shall be cause for the proposer’s SOQ to be rejected.** 
 
Before the first Payment Report/Invoice is submitted to ECS, the prime Consultant is required to logon to the ADOT DBE & OJT 
Online Reporting System at https://adotdoors.dbesystem.com/ and enter the name, contact information, and subcontract budget 
amounts for all DBE and non-DBE Subconsultants and direct expense vendors performing any work on the project. 
 
Prime Consultants shall submit a payment report on a monthly basis, per Section 4.0 of the contract (See Section XVII), indicating the 
amounts earned by and paid to all Subconsultants, lower-tier Subconsultants and direct expense vendors working on the contract in 
the manner detailed in the Progress Payment Report (PPR) format for the contract.  All DBE and non-DBE Subconsultants, lower-tier 
Subconsultants and direct expense vendors shall confirm their payments received through the ADOT DBE System.  The Prime 
Consultant may credit second-tier subcontracts issued to DBEs by non-DBE Subconsultants.  Any second-tier subcontract to a DBE 
used to meet the goal shall meet the requirements of a first-tier DBE subcontract. 
 
Fostering Small Business Participation 
49 CFR Part 26.39 and as amended in the IFR dated October 3, 2025 also requires that ADOT’s DBE Program includes an element to 
incorporate contracting requirements to facilitate participation by Small Business Concerns (SBCs) in federally-assisted contract 
procurements for prime Consultants and Subconsultants.  SBCs are for-profit businesses registered to do business in Arizona that 
meet the Small Business Administration (SBA) size standards for average annual revenue criteria for its primary North American 
Industry Classification System (NAICS) code.   
   
While the SBC component of the DBE Program does not require utilization of goals on projects, ADOT strongly encourages prime 
Consultants to utilize small businesses on their contracts that are registered in AZ UTRACS, in addition to DBE meeting the 
certification requirement.  Visit AZ UTRACS at https://utracs.azdot.gov/AzUtracsRegistration/ to search for certified DBEs and 
registered SBCs that can be used on this contract.  However, SBCs that are not DBEs will not be counted toward the DBE contract 
goal. 
 
Assurances of Non-Discrimination 
The prime Consultant, sub-recipient, or Subconsultant shall not discriminate on the basis of race, color, sex or national origin in the 
performance of this contract.  The prime Consultant shall carry out applicable requirements of 49 CFR Part 26 and as amended in the 
IFR dated October 3, 2025 in the award and administration of federally-funded contracts.  Failure by the prime Consultant to carry 
out these requirements is a material breach of this contract, which may result in the termination of this contract or such other 
remedy as ADOT deems appropriate, which may include, but not limited to: 
 

1. Withholding monthly progress payments; 
2. Assessing sanctions; 
3. Liquidated damages; 
4. Disqualifying the prime Consultant from submitting SOQs, or any other forms of proposals, as non-responsible; 
5. Cancellation, termination, or suspension of the Contract, in whole or in part. 

 
The prime Consultant, sub-recipient, or Subconsultant shall ensure that all subcontract agreements contain this non-discrimination 
assurance. 
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SECTION IV – SOQ FORMAT INSTRUCTIONS 
ADOT CONTRACT NUMBER: 2026-016 

 
The total page limit is 12 pages for the SOQ submittal.  All SOQs shall be submitted via email to ECSSOQ@azdot.gov.  Hard copies of 
SOQ proposals are not accepted.   
 
1. Prime Consultants shall follow the applicable submittal instructions found in Section XI.  The SOQ proposal submitted must be 

one PDF file and shall not exceed 15MB.  Only one (1) PDF file is permitted per submittal.   
 
2. Format – Follow the exact format outlined in Section IV and V, as formats for each advertisement/RFQ Package may vary.  

Failure to follow the format as outlined in this RFQ shall result in rejection of the SOQ. 
 
3. Number of Pages – Number of pages shall not exceed the page limit specified above, beginning with the Introductory Letter and 

ending with the last page.  Failure to follow the page limit specified in the RFQ shall result in rejection of the SOQ.  Do not add 
any additional pages, forms, documents, divider pages and attachments that are not specifically listed or requested in the 
RFQ as they shall be counted towards the page count and shall cause the proposal to be rejected.  

 
4. Page Parameters – A page is defined as an 8½ x 11-inch, blank or printed.  All proposal pages are counted from beginning to end 

to arrive at the maximum allowable page limit stated in the RFQ Package.  All pages including covers, table of contents, tables, 
figures, photographs, divider sheets, maps, etc. are counted as pages. 

 
5. Print and Font Size – ECS strongly recommends that Consultants use a 10-point or larger font for the body of the proposal and 

that the SOQ is legible and easy to read.  Proposal scores may be adversely affected if SOQs are not legible or the font size is too 
small to read by the Selection Panel members. 

 
6. Video or Multimedia Applications – No video clips or other multimedia applications are allowed.  Failure to adhere to the 

guidelines shall result in rejection of the SOQ. 
 
7. Attachments – The SOQ will require attachments but these shall not be included in the page count.  See Section V, Part D for a 

detailed list of requested attachments.   
 
8. Amendments – Any amendments issued as part of this RFQ Package shall be signed and included in the SOQ submittal and shall 

not count toward the page limit.  Consultants should check the ECS website, Current Advertisements page prior to submitting 
the SOQ proposal, print all amendments from the Current Advertisements page of the ECS website for the relevant project, sign 
the amendment(s) acknowledging receipt and append it to the SOQ proposal before submitting the completed document.  
Failure to include all pages of each issued Amendment; signed and dated, in the submitted SOQ shall result in rejection of the 
SOQ.  Do not add additional pages, forms, documents, and attachments, including blank pages in this section that are not 
specifically listed or requested in the RFQ, as these shall count toward the page count and shall cause the proposal to be 
rejected.  Extra divider sheets, including pages of any sort, blank or printed (regardless of the printed material on the page), 
separating the main proposal from amendments should also not be included as this shall be counted as a page. 

 
9. Commenting or User Rights Feature – Enable the Commenting or User Rights Feature before uploading the SOQ.  This SOQ will 

be reviewed electronically by the Selection Panel.  Adobe Professional Version 7 or above may be used for this purpose.  
 
10. SOQ Submission  

a. Submit the SOQ via email to: ECSSOQ@azdot.gov.  

b. Prime Consultant Prequalification 

Submission of the SOQ requires the prime Consultant is pre-qualified with ECS.  Failure to prequalify with ECS will result in 
SOQ rejection.  

A listing of current Prequalified Consultants, by firm name and by firm discipline, can be found on the ECS website, 
Consultant Prequalification. 
 
If the prime Consultant’s name is not listed on the spreadsheet, the Consultant is not currently pre-qualified with ECS and 
the Consultant cannot submit an SOQ. Consultants who intend to submit an SOQ for this proposed contract shall 
successfully submit a prequalification application to ECS no later than March 6, 2026 at 2:00 P.M. Arizona (Phoenix) Time.   
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Complete instruction for prequalification can be found on the Consultant Prequalification page on the ECS website 
Consultant Prequalification.  Any submissions for Prequalification with ECS received after March 6, 2026 at 2:00 P.M. 
Arizona (Phoenix) Time are not guaranteed to be reviewed by the SOQ due date.  For questions or further clarification 
regarding the ECS Prequalification, contact the ECS Front Desk at E2@azdot.gov.   
 
If the prime Consultant’s name is listed, they are prequalified with ECS. 
 

c. ECS will retrieve proposals after the due date and time; therefore ECS will not notify firms of any missing information or 
errors related to their SOQ proposals before the due date.  Furthermore, ECS staff is not permitted to delete pages or alter 
the contents of submitted proposals for any reason. 
 

11. The SOQ proposal shall follow the exact format outlined below: 
    TOTAL 
  MAXIMUM NUMBER 
 FORMAT CONTENT POINTS OF PAGES 
    
PART A INTRODUCTORY LETTER (Page 1)  1 
    
PART B SOQ PROPOSAL CERTIFICATIONS FORM (15-point checklist) (Page 2)  1 
 PARTICIPATION IN BOYCOTT OF ISRAEL FORM (Page 3) 

FORCED LABOR OF ETHNIC UYGHURS BAN FORM (Page 4) 
 1 

1 
    
PART C EVALUATION CRITERIA  8 
 1. Project Understanding & Approach 45  
 2. Project Risks and Schedule 35  
 3. Project Team Experience and Availability 

4. Past Performance 
 

20 
0 thru -5 

 

 

    
PART D ATTACHMENTS  (Required but shall not count toward page limit)   
 1. Key Personnel Resumes Only: Identified in the SOQ (each resume 

shall not exceed two pages each) 
2.SOQ Bidder’s/Proposer’s Solicitation List Confirmation Email (from 
BECO) 

  

    
PART E 
 
PART F 

AMENDMENTS   (Required but shall not count toward page limit) 
  
CONSULTANT INFORMATION PAGES (CIP) (Required but shall not 
count towards page limit) 
 

  

 TOTALS  100 12 
 

SOQ submissions failing to follow all instructions outlined above and the applicable SOQ guidelines shall be rejected.  The 
Consultant will be notified in writing of the reason(s) for rejection. 
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SECTION V – SOQ FORMAT AND EVALUATION CRITERIA 
ADOT CONTRACT NUMBER: 2026-016 

 
The following describes more specifically, the content of each part. 

 
PART A. Introductory Letter 
The Introductory Letter shall be the first page of the SOQ and shall be addressed to: 
 
  Arizona Department of Transportation 
  Engineering Consultants Section 
  205 South 17th Avenue, Mail Drop 616E 
  Phoenix, Arizona  85007 
 
The Introductory Letter should be no longer than one page and shall contain the following items: 
 

1. An expression of the prime Consultant’s interest in being selected for the project. 
2. A statement confirming the commitment of Key Personnel identified in the submittal to the extent necessary to meet 

ADOT’s quality and schedule expectations. 
3. Provide the name and Professional Engineer’s registration number of the prime Consultant Principal, Officer of the Firm or 

Project (Contract) Manager responsible for this contract that is properly registered with the BTR at the time the SOQ is 
submitted to ECS. 

4. A summary of key points regarding the Consultant’s qualifications. 
5. Indicate whether or not the Consultant is a certified DBE.  DBE Consultants and Subconsultants must be certified for the 

services proposed in the SOQ Submittal. 
6. Signature of the Consultant’s Principal, an Officer of the firm, or another authorized SOQ signer indicated in the 

Consultant’s current prequalification application. 
 

PART B. SOQ Proposal Certifications Form, Participation in Boycott of Israel – Consultant Certification Form and The Forced Labor of 
Ethnic Uyghurs - Consultant Certification Form 
 
The SOQ Proposal Certifications Form (15-point checklist) shall be the second page of the SOQ.  The certification statements are to 
ensure that prime Consultants are aware and in agreement with required Federal, State and ECS guidelines related to the award of 
this contract.  The SOQ Proposal Certifications Form (15-point checklist) shall be signed by the prime Consultant’s Principal, an 
Officer of the firm, or another authorized SOQ signer indicated in the Consultant’s current prequalification application.   Failure to 
sign and submit the correct SOQ Proposal Certifications Form (15-point checklist) located in Section XII shall result in the SOQ 
proposal being rejected.   
 
The ADOT Participation in Boycott of Israel – Consultant Certification Form shall be the third page of the SOQ.  Use the link in Section 
XIX to review, print out, complete and sign the ADOT Participation in Boycott of Israel – Consultant Certification Form, which shall be 
signed by one of the prime Consultant’s Principal, an Officer of the firm, or another authorized SOQ signer indicated in the 
Consultant’s current prequalification application.  Failure to sign and submit the certification form located in Section XIX shall result 
in the SOQ proposal being rejected.   

The ADOT Forced Labor of Ethnic Uyghurs Ban – Consultant Certification Form shall be the fourth page of the SOQ.  Use the link in 
Section XX to review, print out, complete and sign the ADOT Forced Labor of Ethnic Uyghurs – Consultant Certification Form, which 
shall be signed by one of the prime Consultant’s Principal, an Officer of the firm, or another authorized SOQ signer indicated in the 
Consultant’s current prequalification application.  Failure to sign and submit the certification form located in Section XX shall result 
in the SOQ proposal being rejected. 
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PART C. Evaluation Criteria 
The qualifications and associated evaluation criteria shall begin on the fifth page of the SOQ.  The SOQ proposal will be reviewed and 
scored based on the responses to the information requested.  Follow the format in the discussion of qualifications and number 
responses to each category and subcategory exactly as they are listed below: 
 
1. Project Understanding and Approach (Maximum 45 points) 

Discuss generally the tasks involved in this project. Identify any special issues or problems that are likely to be encountered. 
Outline your proposed approach for dealing with the tasks and issues of this project. Demonstrate clearly and concisely your 
understanding of the technical and institutional elements for which your firm must deal with in this project.  

2. Project Risks and Schedule (Maximum 35 points) 
 

Provide a tentative schedule indicating the duration and functional relationship of major tasks and key events. Discuss 
strategies to avoid or make up any slippage of the schedule. A graphical depiction may be included to describe the schedule. 
Include a tentative risk register that identifies the project risks and your mitigation strategies. 

 
3. Project Team Experience and Availability (Maximum 20 points) 
 

Provide a summary of experience and qualifications of the Project (Contract) Manager and other Key Personnel (including 
Subconsultants).  Identify any projects that the proposed Project (Contract) Manager will be involved with concurrently and 
time committed to each project. Discuss the Consultant‘s recent relevant experience of comparable character, size, budget 
and complexity, and indicate clearly whether that experience was as a Consultant or Subconsultant. Describe any notable 
expertise, increase in capacity or other special capabilities of your Subconsultants (including DBEs and SBCs) that are critical to 
your proposal. 

4.  Past Performance (Maximum of up to 5 points may be deducted from the total score) 
  

Consultants’ past performance on ECS administered contracts will be determined based on the Consultants’ final evaluation 
history for contracts executed after July 1, 2010.  Up to five points will be deducted from the Consultant’s scores during the 
selection process on performance factors of evaluation for projects a firm has completed for the Department over the most 
current one-year timeframe.  More information about the Consultant Evaluation Program Guidelines can be found in 
Section XV. 
 
ADOT will apply the past performance scores once the Selection Panel has completed its scoring and has determined the 
firms’ final average score.  ADOT will deduct points, if applicable, from the final average score for each firm based on 
performance ratings listed below: 

 
Performance rating of 1 or 2 on 1 - 2 evaluation factors     -1 Point  
Performance rating of 1 or 2 on 3 - 4 evaluation factors     -2 Points  
Performance rating of 1 or 2 on 5 - 6 evaluation factors     -3 Points 
Performance rating of 1 or 2 on 7 - 8 evaluation factors     -4 Points 
Performance rating of 1 or 2 on 9 or more evaluation factors    -5 Points 

 
PART D. Attachments 
Attach the required documents listed below.  These documents will not count towards the page limit.  Failure to include requested 
documents shall result in the SOQ being rejected.  Do not add additional pages, forms, documents, and attachments, including 
blank pages in this section that are not specifically listed or requested in the RFQ, as these shall count toward the page count and 
shall cause the proposal to be rejected.  Extra divider sheets, including pages of any sort, blank or printed (regardless of the printed 
material on the page), separating the main proposal from attachments should also not be included as this shall be counted as a 
page.   
 

1. Key Personnel Resumes: Resumes of Key Personnel identified in the SOQ (Project (Contract) Manager) are required.  Each 
resume shall not exceed two pages each. Do not include any additional pages as identified in Section IV, Number 7, Section 
V, Part D, and further defined in Section IV, Number 3 & 4, separating the resumes from the main proposal or separating 
more than one resume being submitted.  Do not include resumes for non-Key Personnel (individuals not identified by name 
in the SOQ) as these pages will count towards the overall page limit, regardless of the location these documents are placed 
in the SOQ.  Failure to include resumes for any person named in the SOQ shall result in rejection of the SOQ proposal. 
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2. The SOQ Bidder’s/Proposer’s Solicitation List confirmation email from ADOT Business Engagement and Compliance Office 
(BECO) shall be included in Part D, Attachments, in the SOQ.  Inclusion of this document in any other location of the SOQ 
will cause this document to be included in the overall page count.  See Section VIII-DBE Program Information and Forms for 
a link to the AZ UTRACS website. 
 
In accordance with 49 CFR 26.11 and as amended in the IFR dated October 3, 2025, ADOT is required to create and 
maintain a Bidder’s/Proposer’s Solicitation List to capture accurate data regarding the universe of DBE, non-DBE, and Small 
Business Concerns (SBC) Consultants and Subconsultants who expressed interest or were solicited to work on this contract.  
Bidder’s/Proposers must complete the required information by listing each Subconsultant that (1) prime Consultant directly 
solicited to be a part of this contract, (2) contacted the prime Consultant expressing interest in this contract and (3) prime 
Consultant ultimately proposes to utilize on this contract.  ADOT BECO will review this form to ensure compliance with 49 
CFR 26.11 and as amended in the IFR dated October 3, 2025 and provide the prime Consultant with an email confirming 
receipt/successful submittal.  This confirmation email is the “SOQ Bidder’s/Proposer’s Solicitation List Confirmation Email” 
which shall be included in Part D: Attachments of the prime Consultants SOQ.  Firms may be contacted for clarification or 
additional information.  Failure to include the confirmation email from BECO and submit it with the SOQ proposal shall 
result in rejection of the SOQ proposal.  See Section VII – DBE Program Information and Forms. 

 
PART E.  Amendments 
Attach a signed copy of all amendments issued as part of this RFQ.  Amendments are not included in the page count.  Failure to 
include all pages of the issued Amendments with a signature, by the prime Consultant’s Principal, an Officer of the firm, or another 
authorized SOQ signer indicated in the Consultant’s current prequalification application, in the submitted SOQ shall result in the 
SOQ being rejected.  See Section IV for further instruction.  Extra divider sheets, including pages of any sort, blank or printed 
(regardless of the printed material on the page), separating the main proposal from amendments should also not be included as this 
shall be counted as a page. 
 
PART F.  Consultant Information Pages (CIP) 
The Consultant Information Page (CIP) (containing the CIP, Subconsultant(s) Table, DBE Goal Assurance/Declaration and SOQ 
Submittal Checklist) should be submitted with your firm’s SOQ.  If the pages are missing from the SOQ, ECS will make an additional 
request for the CIP via email.  If the CIP is not received by the deadline stated in email, the SOQ will then be rejected.  See Section 
XXI for further instruction. 
 
Ensure all subconsultants are listed in the ECS Subconsultant database: eCMS Subconsultant Database.  If a Subconsultant’s name is 
not in the eCMS database, email ECS at E2@azdot.gov with the firm name, address, City, State and Zip Code.  Allow two business 
days to have the Subconsultant added to eCMS.   
 
The completed CIP pages shall be the very last pages of the SOQ.  Placement of the CIP in any other location of the SOQ may result 
in the page(s) being counted towards the stated page limit. Do not add additional pages, forms, documents, divider sheets, or 
attachments with the CIP that are not specifically requested as these shall count toward the page count and could cause your 
proposal to be rejected. 
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SECTION VI - Panel Ranking Form 
 

Panel Ranking Form 
ADOT Contract No.: 2026-016 

 
FIRM NAME____________________________    PANEL MEMBER__________________________  
 

1. PROJECT UNDERSTANDING AND APPROACH (Maximum 45 points) 
 
How well has the Consultant demonstrated an understanding of the nature and scope of the tasks involved in this project and 
any special issues or problems that are likely to be encountered? Has the consultant provided an adequate framework for 
dealing with the tasks and issues of this project? How well did the consultant provide an understanding of the technical and 
institutional elements that must be dealt with in this project? 

 
 
 
 
 

 
PROJECT UNDERSTANDING AND APPROACH TOTAL POINTS_____ 

 
2. PROJECT RISKS AND SCHEDULE (Maximum 35 points) 

 
How well does the consultant’s tentative schedule realistically capture the duration and functional relationship of each of the 
major tasks and key events? Did the consultant provide adequate strategies to avoid (or make up) any slippage in the project 
schedule? Does the tentative risk register identify the major project risks and reasonable and achievable mitigation strategies? 

 
 

 
 
 

 
PROJECT RISKS AND SCHEDULE POINTS_____ 

 
3. PROJECT TEAM EXPERIENCE AND AVAILABILITY (Maximum 20 points) 

 
How well do the qualifications and experience of the prime Consultant’s Project (Contract) Manager, other key personnel 
identified and Subconsultants relate to the SOW requirements? Does the Project (Contract) Manager have sufficient time 
committed to this project? Does the Consultant have recent relevant experience with projects of comparable character, size, 
budget and complexity? Do the Subconsultants offer any notable expertise, increase in capacity or other special capabilities to 
the Prime consultant for this project? 

 
 

 
 
 

 
PROJECT TEAM EXPERIENCE AND AVAILABILITY POINTS_____ 

 
4. Past Performance (Maximum of up to 5 points may be deducted from the total score by ECS) 

 
   PAST PERFORMANCE_____ 

 
      FIRM TOTAL SCORE_____ 
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NOTE: If any of the following links are inoperable, copy and paste the specific link(s) below into your browser or navigate to the ECS 
webpage where most of the required documents needed for SOQ submittal are located:  https://azdot.gov/business/engineering-
consultants  
 
SECTION VII – DBE Program SOQ Submittal Requirements and Program Information and Forms 

 
SOQ Submittal Requirements: 
 
AZ UTRACS Registration 
Prime Consultants and subconsultants will be registered in AZ UTRACS: 
https://utracs.azdot.gov/AzUtracsRegistration/ 
 
AND 
 
SOQ Bidder’s/Proposer’s Solicitation List Confirmation email  
Shall be completed online through AZ UTRACS and the confirmation email from ADOT BECO shall be submitted with the 
Consultant’s Statement of Qualifications: 
https://utracs.azdot.gov/BiddersListInfo/ 
 
Program Information and Forms: 
 
DBE Program Information 
To review the DBE Program Information, use the following link: 
https://azdot.gov/business/engineering-consultants/disadvantaged-business-enterprise-dbe-program-ec  
 
ADOT DBE & OJT Online Reporting System (ADOT DOORS)   
To confirm DBE certification and work certified to perform, use the following link: 
https://adotdoors.dbesystem.com/ 
 
DBE Intended Participation Affidavit (Consultant) 
To review the DBE Intended Participation Affidavit, use the following link: 
https://apps.azdot.gov/files/beco/adotcompliance/Professional-Services/206PS-DBE-Intended-Participation-Summary-
Affidavit.pdf   
 
DBE Intended Participation Affidavit (Subconsultant) 
To review the Subconsultant Intended DBE Participation Affidavit, use the following link: 
https://apps.azdot.gov/files/beco/adotcompliance/Professional-Services/205PS-DBE-Intended-Participation-Affidavit.pdf 
 
Certificate of Good Faith Efforts Form 
To review the Certificate of Good Faith Efforts Form, use the following link: 
https://apps.azdot.gov/files/beco/adotcompliance/Professional-Services/203PS-Certification-of-GOOD-FAITH-EFFORT.pdf 

 
SECTION VIII – NOT USED FOR THIS CONTRACT 

 
SECTION IX - Lobbying Certification 

To review the Lobbying Certification, use the following link: 
https://azdot.gov/sites/default/files/2019/06/lobby-certification.pdf  

 
SECTION X - Project Summary/Reference Material Availability 

To review all documents regarding this project, please visit the Multimodal Planning Division (MPD) website at 
https://azdot.gov/planning/transportation-studies/interstate-10-and-state-route-210-study.  

 
SECTION XI- SOQ Submittal Guidelines 

Submittals shall be emailed to: ECSSOQ@azdot.gov.  SOQs emailed to any other address will not be accepted. 
 
SECTION XII – SOQ Proposal Certifications Form (15-point checklist) 

Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/media/2022/02/soq-certifications-form-2-11-2022.pdf 
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SECTION XIII – Payment Report Format  
To review the Lump Sum Payment Report Format, use the following link: 
https://azdot.gov/sites/default/files/2019/06/ls-payment-report-format.xls  

 
SECTION XIV – ADOT Advance Agreement Guideline and ADOT Consultant Audit Criteria 

To review the ADOT Consultant Audit Guideline, use the following link: 
https://azdot.gov/sites/default/files/2019/05/consultant-audit-guide.pdf  

 
To review the ADOT Consultant Audit Criteria (Information Bulletin 08-03), use the following link: 
https://apps.azdot.gov/files/ecs/bulletins/08-03.pdf 

  
SECTION XV – ECS Consultant Evaluation Program Guidelines 

To review Consultant Evaluation Program Guidelines, use the following link: 
https://azdot.gov/sites/default/files/2019/06/evaluation-program-guidelines.pdf  
 
To review Information Bulletin IB 20-04, use the following link: 
http://azdot.gov/sites/default/files/media/2020/04/IB%2020-04.pdf 
 

SECTION XVI – ECS Consultant Contract Manual 
 To review the ECS Consultant Contract Manual, use the following link: 

https://azdot.gov/sites/default/files/2019/06/ecs-consultant-contract-manual.pdf 
 
SECTION XVII – Contract Boilerplate 

To review the Lump Sum sample contract, use the following link: 
https://azdot.gov/sites/default/files/2025-09/20xx-xxx%20510-Original%20Contract%20LS%20Multi-Phase_0.docx 

  
SECTION XVIII – Dictionary of Standardized Work Tasks 

To review the Dictionary of Standardized Work Tasks, use the following link: 
 https://azdot.gov/sites/default/files/media/2022/08/dictionary-of-standardized-work-tasks.pdf 
 
SECTION XIX – ADOT Participation in Boycott of Israel – Consultant Certification Form 

Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/media/2020/05/Participation%20in%20Boycott%20of%20Israel%20-
%20Consultant%20Certification%20Form%20May.pdf 

 
SECTION XX – ADOT Forced Labor of Ethnic Uyghurs Ban– Consultant Certification Form 

Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/media/2022/11/Forced%20Labor%20of%20Ethnic%20Uyghurs%20Ban%20Certification
%20Form-ECS.pdf 
 

SECTION XXI – Consultant Information Pages (CIP) 
Shall be completed and submitted with the Consultant’s SOQ: 
https://azdot.gov/sites/default/files/2024-05/Consultant%20Information%20Pages%20-%20Race%20Neutral%20Contract-
Rev%202%2005062024.pdf  
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SECTION XXII – STANDARDS OF CONDUCT AND CONFLICT OF INTEREST 
 
** The following contract specific direction regarding Standards of Conduct and Conflict of Interest (specifically use of 
supplemental services consultants and temporary-technical engineering personnel) is intended for application to this contract 
only and supersedes “Section 1.08 – Standards of Conduct and Conflict of Interest” of the ADOT ECS “Consultant Contract Manual” 
(dated June 2016). 

1.08  STANDARDS OF CONDUCT AND CONFLICT OF INTEREST  
 
ADOT staff, and persons or entities working on behalf of a Consultant working on an ADOT project are required to adhere to 
Standard of Conduct and Conflict of Interest laws and guidelines contained in the Arizona Revised Statutes (A.R.S.) § 38-501 through 
38-511, ADOT Policies and Procedures PER - 6.02 (see the ADOT and State of Arizona websites for most current versions of these 
policies), 23 CFR 1.33, 2 CFR 200.112 and 2 CFR 200.318 which establish minimum standards for the conduct of public officers, 
employees and former employees who are, or may become, involved with a contract or decision, in their official capacity, which 
might affect their personal pecuniary interest or those of their relatives, i.e., spouse, children, grandchildren, parent, grandparent, 
brother, sister and their spouses, or the parent, brother or sister or child of one’s spouse, A.R.S. § 38-502 (9).  Furthermore, ADOT’s 
Conflict of Interest Policy (PER 6.02) relating to the acceptance of gifts or gratuities is fully applicable to the contract process.  This 
policy is available to all interested parties through the ADOT website. 
 
Some specific issues related to these Conflict of Interest statutes, policies and standards are listed below. 
 

A. Application to current and former ADOT employees. 
 
1. A.R.S. § 38-504(A) states that: 

 
“A public officer or employee shall not represent another person for compensation before a public agency by which the 
officer or employee is or was employed within the preceding twelve months or on which the officer or employee serves 
or served within the preceding twelve months concerning any matter with which the officer or employee was directly 
involved  
 

And 
 
In which the officer or employee personally participated during the officer’s or employee’s employment or service by a 
substantial and material exercise of administrative discretion.” 
 
ADOT may consider positions that the former employee held, and determine decision making opportunities that the 
person had in that position concerning the particular project. 
  
Consultants shall be required to disclose and identify former ADOT employee(s) listed in proposals that have left ADOT 
in the preceding twelve months and certify that he/she/they have not made any material decisions about the proposed 
project they are submitting/proposing for or working on (SOQ’s, contracts), while employed by ADOT.  Information 
required to be submitted for consideration include: 

 
a.) Dates of employment 
b.) Position(s) held while employed at ADOT 

 If a former ADOT employee is employed by a Consultant or Subconsultant who has an active ADOT 
contract and the former employee was the Project Manager on the project or the contract, or a member 
of the selection panel for any contract on the project, the employee is prohibited from working on the 
contracts. 

c.) Project(s) worked on while employed at ADOT 
d.) Certification that the former employee made no material decision or served in any significant procurement 

role(s) associated with the project the firm is submitting a Statement of Qualifications (SOQ) for consideration 
or in which they are or will be working on. 
 
Submit the above information on company letterhead five business days before the SOQ due date to 
ECSSOQ@azdot.gov. 
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2. Current or former ADOT employees who serve, or have served, in a Significant Procurement Roles (as defined in ARS 
41-741 and ARS 41-2503) must maintain strict confidentiality and not disclose or distribute any information regarding 
contract procurement procedures, proposal or contract documentation before, during or after the evaluation process 
(ARS 41-2578 and ARS 41-2616).  Additionally: 

a.) It is unlawful for a person holding a Significant Procurement Role to accept an offer of employment or have 
employment discussion with any person or entity lobbying for or potentially responding to a solicitation until one 
year after the award of the contract. 

b.) Persons holding a Significant Procurement Role must complete and sign a statement before starting any 
participation in the selection/negotiation process disclosing any conflict of interests required by ARS 38-503, 41-
2534, 41-2537, 41-2538, 41-2578, 41-2616C, 41-753, and 41-2517.  This includes, but is not limited to, disclosing if 
the person has any financial or other interest in the consultant selected for award by: 

a. The employee, officer or agent; 
b. Any member of his/her immediate family; 
c. His/her partner; 
d. An organization that employs or is about to employ any of the above. 

3. Consistent with 2 CFR 1.33, no official or employee serving in a Significant Procurement Role shall have, directly or 
indirectly, any financial or other personal interest in any contract or subcontract in a project they are or will be working 
on. 
 

4. In order to avoid conflicts of interest, current ADOT employees shall not be employed by a Consultant or Subconsultant 
to work on ADOT contracts.  Current ADOT employees shall not be included in a Statement of Qualifications proposal 
for an ADOT consultant contract as an owner, or member of the Consultant’s or Subconsultant’s team.   

5. If a former ADOT employee is employed by a Consultant which has an active ADOT contract for which the former ADOT 
employee had a Significant Procurement Role, the ADOT employee is prohibited from working on these contracts.   

6. Only current ADOT employees are permitted to serve on Consultant Selection Panels.  If a need is identified for a 
selection panel to include a member who is not employed by ADOT, the ECS Manager and State Engineers Office must 
approve this request. For Local Public Agencies (LPA) projects, one employee from the Agency may serve on the 
Consultant Selection Panel upon approval from the ECS Manager and State Engineer’s Office. 

An ADOT employee who fails to properly disclose conflicts of interest or violates any of these requirements may be 
suspended, terminated, or subject to civil penalty in accordance with State Statutes. 
 

B. Application to Consultants (including Supplemental Service Consultants) 
** The term “Consultant” or “Subconsultant” in this section applies to the firm and the employees of the firm. 
 
1.  A Consultant and/or a Subconsultant, involved in the preparation of DCR/EA or other scoping documents, must 

complete to “Draft Final” and ADOT must publish these documents a minimum of 60 days prior to the advertisement of 
a Request for Qualifications for subsequent phases of work.  Otherwise the Consultant or Subconsultant is not eligible 
to submit to perform services on these subsequent phases. 

 
2. Supplemental Service Consultants or Temporary-Technical Engineering Personnel performing services for  ADOT may:  

 
a. Be included in a Statement of Qualifications in any role. 

 
b. Work on projects outside the supplemental services that they are currently performing for ADOT. However, 

conditions cannot exist in which their work is in conflict with current work obligations being performed for ADOT 
as a contracted Supplemental Services Consultant or Temporary-Technical Engineering Personnel. 

 
3. Supplemental Service Consultants performing services for ADOT may not serve in any role on projects for which their 

firm is performing services for ADOT. 
 
4. Supplemental Service Consultants performing services for ADOT may:  

 
a. Serve as an ADOT Project Manager while a project DCR/EA or other scoping document is being prepared.    Serving 

in this capacity does not prohibit the firm, which the supplemental services consultant is employed by, from 
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submitting a Statement of Qualifications (SOQ) or Statement of Interest (SOI), or including the individual in their 
SOQ/SOI for subsequent services on that same project.   
 

b. Assist the Department in preparing a contract scope of services.   If a Supplemental Services Consultant assists in 
preparing a contract scope of services, the contract RFQ or Task Order Request for SOI will be advertised for a 
longer period of time.  The firm the supplemental services consultant is employed by is not prohibited from 
submitting an SOQ/SOI, or including the individual in their SOQ/SOI for the contract/Task Order which the scope of 
services was prepared for.   
 

5. Supplemental Service Consultants may not participate in preparing the following parts of the RFQ/SOI: type of contract, 
fixed fee, contract duration, and evaluation criteria, questions, and points. 

6. Consultants and/or Subconsultants contracted to design any portion of a project may not propose to be the contractor 
or a subcontractor for the construction phase of the project.  

 
7. Consistent with 23 CFR 1.33: 

 
a. No engineer, attorney, appraiser, inspector, or other person performing services for the Department in connection 

with a project shall have, directly or indirectly, a financial or other personal interest other than their employment 
or retention by the State in any contract or subcontract in connection with such project.  

 
b. No officer or employee of such person retained by the Department shall have, directly or indirectly, any financial or 

other personal interest in any real property acquired for a project unless such interest is publically disclosed and 
such officer or person has not participated in such acquisition for and on behalf of the Department. 

 
Items 1-6 in subsection b above also applies to any work performed or to be performed by related entities.  “Related Entities” mean 
firms (regardless of ownership structure) with any common ownership, directly or indirectly through parent companies, subsidiaries 
or otherwise with any common managers, officers, or directors.  A publicly traded company is not related to another entity if the 
common ownership, direct or indirect, does not exceed 1% of the outstanding stock of the publicly traded company and there are no 
common managers, officers or directors. 
 
Consultants or Subconsultants which participated in preparing documents related to a contract solicitation shall not receive any 
direct benefit from the utilization of those documents.   
 
Any request for waiver from the restrictions related to Supplemental Service Consultants must be submitted to ECS describing the 
nature of their involvement well in advance of the proposal submittal or work assignment for determination on the matter.  
Decisions on waivers and conflicts of interest will be determined by the Department. 
 
If a consultant violates any of these requirements, or those outlined in State Statutes or Federal Rules and Regulations, the contract 
may be terminated and the firm may not be eligible to submit proposals in the future to perform services for the Department.   The 
State will disclose any conflict of interest matters to the FHWA. 
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SECTION 100 - GENERAL INFORMATION 

The Project Scope of Work (PSW) is contained in this section, and includes information specific 

to this project. This information is supplemented by the current edition of the Dictionary of 

Standardized Work Tasks (DSWT). Items included in the PSW may be described in more detail 

in the DSWT. The PSW shall take precedence over the DSWT unless stated otherwise. 

110 LOCATION 

The Arizona Department of Transportation (ADOT) is planning to widen I-10 from Alvernon Way 

to Valencia Rd. for approx. 2.16-miles (MP 264.66 to MP 266.82). The project begins just west 

of Alvernon Way (MP 264.66) and extends east for approx 2.16-miles, to just east of the 

Valencia Rd. TI. at the Earp Wash Bridge. This project is within the City of Tucson, in Pima 

County, and includes developing ramp alternatives that will accommodate ‘route continuity’ and 

any potential or future SR 210 connections with I-10 (see attached Site & Location Map, 

Appendix A). 

120 DESCRIPTION 

In 2021, ADOT completed a Design Concept Report, Interstate 10: Junction Interstate 19 to 

Kolb Road (Tucson - Benson Highway) State Route 210: Golf Links Road to I-10 (Barraza - 

Aviation Parkway), Federal No.: 010-E (210)S ADOT Project No. 010 PM 260 H7825 01L. 

 

This study has set the project footprint for improvements to be made along I-10, Alvernon Way, 

cross streets and for any potential future ramps/ connections between SR 210 and I-10. 

 

The Final Environmental Assessment (EA) was completed for the corridor in August 2020. 

This segment is part of the Interstate I-10 and State Route 210 Study (DCR), which aims to 

relieve congestion, improve traffic flow, enhance safety, and accommodate future growth in the 

region.  This project involves widening I-10 to add one general-purpose lane in each direction, 

shoulders and auxiliary lanes, reconstructing and reconfiguring traffic interchanges (TIs) at 

Alvernon Way and Valencia Road, and integrating connections with the SR 210 extension along 

Alvernon Way. Key elements include: 

● Roadway widening and reconstruction along the I-10 mainline to three lanes in each 

direction. 

● Alvernon Way and the service TI ramps will be reconstructed as recommended in the 

DCR. 

● New bridges over the local crossing at Drexel Road. 

● Construct Cross Roads within ADOT Right of way. 

● Widen the box culvert at Julian Wash. 

● Valencia Rd TI and the service TI ramps will be reconstructed as recommended in the 

DCR. 

● Auxiliary lanes, frontage roads, and ramp modifications will be required at each TI.   
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● Noise walls, retaining walls, and proposed retention/detention basins for stormwater 

management. 

● I-10 will have a closed median with a new concrete median barrier and a wide paved 

shoulder that provides lateral space for a future additional general purpose lane(s). 

● Utility relocations, drainage improvements, and environmental mitigations as identified in 

the Final Environmental Assessment (EA) and Design Concept Report (DCR). 

● Access control modifications, including potential removal or reconfiguration of select 

access points to improve spacing and safety. 

● Evaluation of a new traffic signal at Concord Stravenue to improve access to the Los 

Niños Elementary School. 

● Constructing new ADA features where applicable 

● Installing FMS signage, signalization, lighting, other signing, and pavement marking, as 

necessary Coordination with adjacent projects, as needed  

● The interim condition shall be designed compatible with the ultimate condition of 

constructing I-10 to 5-lanes in each direction, and connection of SR 210 to I-10 at 

Alvernon Way in accordance with recommendation from the DCR. 

 

The construction of this project is anticipated to be delivered by design-bid-build method. 

 

The Consultant shall perform following tasks, at a minimum: 

 

● Design and prepare final construction plans, technical specifications, quantity 

computations, cost estimates, and related construction documents including structural 

selection reports, geotechnical investigations (roadway and bridge)reports, noise reports 

as needed and roadway drainage reports. This will include Stage II, III, IV and Final 

PS&E submittals. 

● Perform all supplemental surveys as needed for the design of the proposed roadway, 

drainage, bridge and traffic improvements. 

● Verify the locations and sizing of drainage crossing structures which would be needed 

along the I-10 Corridor to convey surface drainage beneath the proposed roadway. 

● Design and prepare a Stage II roll plot, kmz file, and cost estimate, including all 

constraints that may impact locations of proposed drainage infrastructure and 

preliminary right of way needs. The Stage II submittal shall also include a Drainage 

Design Criteria and Methodology Memorandum for the drainage infrastructure. 

● Confirm right-of-way, temporary construction easements and other pertaining 

requirements for the project. Assist with securing all necessary agreements and 

permits ADOT will prepare the right-of-way plans and acquire all right-of-way for the 

project. 

● Update the Final Environmental Assessment as necessary and incorporate all mitigation 

measures into the construction documents. 

● Review and update the Noise Analysis completed during the National Environmental 

Policy Act (NEPA) process. 

● Prepare a traffic analysis report using design year traffic volumes for 2050 

● Assist with documentation and services needed for Value Engineering (VE). 
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● Coordinate and provide assistance with exhibits etc. to ADOT communications for 

anticipated maximum two public information meetings. 

● Prepare an Initial and Final Materials Design Report and an Initial and Final Pavement 

Design Summary, including any necessary field work and investigations. 

● Perform an inventory of existing ADA features near existing crossroads and prepare an 

ADA Compliance and Feasibility Report as well as incorporate non-compliant features 

into the project design. 

● Provide ADOT Clearance areas (ROW, Utilities and Environmental) with the appropriate 

documentation and services necessary to clear the project for construction. 

● Provide post design services, added by contract modification, for successful completion 

of the construction project. 

The design must comply with ADOT standards, Federal Highway Administration (FHWA) 

requirements, American Association of State Highway and Transportation Officials (AASHTO), 

National Environmental Policy Act (NEPA) commitments from the Final EA, and local 

regulations from Pima County and the City of Tucson.   

The recommended build alternative (System Alternative I) from the DCR/EA serves as the 

basis, emphasizing minimal impacts to communities like Littletown, integration with the Julian 

Wash Greenway Trail, and no adverse effects on threatened species or floodplains. 

The Consultant shall perform all necessary engineering services to produce 100% Plans, 

Specifications and Estimates (PS&E) for construction, incorporating value engineering, and 

propose sustainability measures where opportunities exist. 

Traffic control requirements will be addressed by reference to the Manual of Uniform Traffic 

Control Devices (MUTCD), 2023 (11th Ed.) and associated ADOT supplement. 

 

Project stakeholders for design efforts shall include at a minimum the Federal Highway 

Administration (FHWA), ADOT technical sections, ADOT SouthCentral District, Pima 

Association of Governments (PAG), the City of Tucson, Union Pacific Railroad as well as other 

state and federal agencies or interested stakeholders. 

130 PURPOSE 

The purpose of this project is to design and construct the widening of I-10 from Alvernon Rd to 

Valencia Rd TI, in accordance with the Recommended Alternative (Alternative I) from the Final 

Design Concept Report: Interstate 10: Junction Interstate 19 to Kolb Road, State Route 210: 

Golf Links Road to I-10 (Barraza – Aviation Parkway) (December 2020),  Federal No.: 010-

E(210)S, Project No.: 010 PM 260 H7825 01 L. 

140 CONSTRUCTION COST 

Construction funding is currently programmed over several years, for FY 2028 and FY 2029.  

The consultant shall be aware that a regional vote is expected that could impact the delivery 

and priority of this project.  That vote is expected to occur on March 10, 2026. 

Page 26



160 LENGTH OF SERVICES 

The length of service is estimated to be 545-calendar days (approx. 18-months).  This begins 

with the notice to proceed (NTP) through the award of the construction contract, and includes all 

reviews by the team and stakeholders. 

171 SCHEDULE 

The Consultant shall develop a schedule for the design and pre-construction activities 

necessary for delivering the project in a timely manner consistent with the length of service. The 

schedule shall include a list of activities, estimated duration, milestones, and resources 

displayed in a Critical Path Method (CPM) format. The Consultant shall provide the CPM 

schedule no later than 10 working days following the project kickoff meeting.  The schedule 

submitted shall be customized to reflect the exact needs of the project.  Work elements for 

which ADOT has responsibility shall be included in the schedule.  The Consultant shall establish 

and manage the project schedule in the Workfront platform. 

172 PROJECT SCHEDULE UPDATES 

The Consultant shall provide status updates for all activities in the schedule on a monthly basis, 

coordinate with team members regarding progress and provide the updates to the project team. 

The Consultant shall update the project schedule in Workfront.  Changes to the schedule logic 

shall be submitted to the ADOT Project Manager (PM) for approval.  The monthly updates shall 

include project detail activities and the respective dates in a bar chart or other approved format 

and a schedule of major project milestones concurrent with monthly invoices. If an activity or 

milestone falls 30 calendar days or more behind the approved schedule, a revised schedule 

shall be prepared within 15 calendar days showing steps and assigning responsibility/ action 

items to be taken that will bring the project back on schedule. 

173 PROGRESS MEETINGS 

The Consultant shall schedule, prepare materials for, attend, and participate in progress 

meetings during the duration of the project. These meetings include, but are not limited to, the 

kick-off meeting, monthly progress meetings unless otherwise specified by the PM and 

coordination meetings with the technical groups and other stakeholders. The Consultant shall 

record notes of the meetings. These notes shall be distributed to the PM and/or other team 

members, as specified by the PM, within 5 calendar days of the meeting. 

190 ENVIRONMENTAL DOCUMENTS 

The Environmental Clearance/ Final Environmental Assessment (EA) for this segment of I-10 

was approved by ADOT on 08/06/2020 under ADOT PROJECT No. 010 PM 260 H7825 01L. 

The environmental planner for the project shall be consulted to determine whether the 

Clearance remains valid and, if there is a change in project scope or limits, whether potential 

new impacts need to be evaluated.  It is anticipated that an updated clearance memorandum 

will be required due to identification of additional right of way needed along Alvernon Way. 
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191 LOCAL, STATE, FEDERAL & TRIBAL PERMITS 

The Consultant shall determine the need to obtain any federal, state, local and/or tribal permits 

to conduct this work and shall advise ADOT no later than 60 days from the NTP. The 

Consultant, in coordination with ADOT, shall obtain temporary entry documents for entry to each 

parcel for the following activities: archaeological surveys, geotechnical investigations, and 

location survey work as required. 

 

SECTION 200 - DESIGN REFERENCES 

Design references shall be as presented in the current DSWT. 

 

210 MISCELLANEOUS REPORTS & STUDIES RELATED TO THIS PROJECT 

● I-10; Jct. I-19 to Kolb Road & SR 210; Golf Links Road to I-10 (H7825 01L) 

○ Design Concept Report  

○ Drainage Report 

 

SECTION 300 - DESIGN CRITERIA 

Design of projects shall be guided by the design criteria identified in the DCR, design standards,  

manuals and guidelines referenced in Section 200. All projects shall be designed in English 

units of International Feet.  New drainage infrastructure sizing should consider potential 

impacts of future climate change as stated in FHWA Publications FHWA-HIF-16-018 and 

FHWA-HIF-22-043. 

 

301 SUPPLEMENTAL DESIGN CRITERIA 

The design criteria and the project design guidelines may be supplemented by project design 

memorandums provided by ADOT during the course of the project. Performance Based 

Practical Design (PBPD) measures shall be considered and implemented as often as 

applicable.  The consultant shall expect to produce a ‘Design Decision’ memorandum that will 

justify the myriad of design decisions carried through final design and into construction which 

may possibly conflict with acceptable design criteria requirements. 

 

350 OTHER FEATURES 

● Guardrail/Barrier Type – (M.A.S.H. Standards) 

● Fencing Type – (Std C-12 Series) 

● Retaining Walls – (Bridge SD-7 Series 2010) or alternate proprietary retaining wall 

systems that is on ADOT’s approved product list, if appropriate) 
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SECTION 400 - DESIGN WORK PERFORMED BY CONSULTANT 

The Consultant shall be responsible for providing the engineering and environmental services 

required to accomplish the work products identified in the PSW. The services may include, but 

are not limited to, the tasks of data/document preparation and interpretation including survey 

and mapping, scoping documents, reports, corridor management plans, construction plans and 

other related documents, special provisions, construction cost estimates, and post-design 

services. 

 

401 DESIGN FEATURES 

Tasks should be performed in accordance with the DSWT. 

 

405 AASHTO DESIGN CRITERIA REPORT 

AASHTO Design Criteria report was prepared as part of the DCR (H7825 01L).  The project 

consists of a new roadway alignment; it should be anticipated a review of the AASHTO 

Controlling Design Criteria may be required, possibly in the form of a Design Decision 

Document. However, the designer shall evaluate and prepare any additional report needed for 

this project. 

 

410-411 SURVEY & MAPPING 

Any survey files from the DCR will be provided upon consultant selection.  The Consultant shall 

provide complete field surveys and mapping that are suitable for contract document preparation 

and meet the technical requirements of ADOT and the State Board of Technical Registration. 

 

Location Surveys and Photogrammetry and Mapping shall be performed in accordance 

with the DSWT. 

 

416 GEOTECHNICAL DESIGN 

The Consultant shall prepare a geotechnical investigation work plan including any necessary 

access roads for the geotechnical work for the new roadway, bridge structures, and retaining 

and sound walls. The Consultant shall perform geotechnical investigations and prepare the 

Draft and Final Geotechnical Reports, which shall include bridge foundation and retaining wall 

recommendations. 

 

The Consultant shall consult with ADOT Geotechnical Services as necessary and conduct their 

investigation in accordance with the most current version of the DSWT. 

 

417 EARTHWORK 

Earthwork shall be in accordance with the DSWT. 

 

Page 29



418 SPECIAL MATERIALS 

Work shall be performed in accordance with the DSWT. 

419 PAVEMENT DESIGN 

Preliminary recommendations have been provided for the pavement sections in the DCR; the 

consultant shall verify the recommendations and prepare Pavement Design and Materials 

Reports per the DSWT. 

 

420 ENVIRONMENTAL STUDIES 

Environmental studies shall be in accordance with the DSWT, Categorical Exclusion 

Manual, and the PEDS. 

 

The Consultant shall be responsible for any updates needed to the EA and for incorporating the 

approved mitigation measures into the design of the project. Mitigation measures will not be 

subject to change without the prior written approval of ADOT EP. 

 

The Consultant shall provide services to obtain a Geotechnical Environmental Clearance 

for the geotechnical investigation and utility potholing activities. The Consultant shall 

provide geotechnical and potholing information to ADOT EP to confirm the level of 

review and documentation needed for environmental clearance. The Consultant shall 

prepare the necessary technical documents and provide them to ADOT EP for review in 

support of the geotechnical and potholing clearance. 

 

422 NOISE ANALYSIS & TECHNICAL REPORT 

Qualitative noise evaluation may be needed. The consultant shall prepare a short 

technical memorandum to satisfy 23 CFR 772.17 (a)(1). 

 

Also see the environmental assessment regarding noise impacts to the Los Niños Elementary 

School and Los Niños Park.  

 

425 PUBLIC INFORMATION MEETINGS 

The Consultant shall lead the Public Outreach for the project. The Consultant shall support 

ADOT through preparation of the Public Involvement Plan, coordination of any public meetings, 

and other public outreach needs, as necessary.  The consultant shall provide supporting 

information / materials for public information meetings, if conducted, in accordance with the 

DSWT. 

 

430-436 UTILITIES & RAILROAD 

Utility and Railroad coordination shall be in accordance with information in the DCR and in the 

DSWT.  The Subsurface Utility Engineering (SUE) is to be performed by the consultant. The 

consultant will provide the SUE estimate and quantities. The Final DCR anticipates that the 
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utility relocations will be required. SUE (designating and potholing) shall begin with the submittal 

of Stage II (30%) plans. 

 

The UPRR is located to the east of Alvernon Way and approaches I-10 from the north and turns 

to the east just north of I-10. The I-10 right-of-way line is parallel to and 42-feet south of the 

UPRR right-of-way line from approximate MP 265.25 to MP 265.55. I-10 then turns to the 

southeast and separates from the UPRR by approximately three-quarters of a mile. 

 

The consultant shall be responsible for providing support for the Utilities and the Railroad 

sections to issue clearance documents that are necessary for authorizing use of construction 

funds. 

 

440 ROADWAY DESIGN 

Roadway design shall be in accordance with recommendations from the DCR and the DSWT. 

 

444 ADA COMPLIANCE 

All pedestrian facilities near existing crossroads must comply with the 2006 U.S. Department of 

Transportation Americans with Disabilities Act Standards for Transportation Facilities (ADAAG), 

and the 2011 U.S. Access Board Proposed Accessibility Guidelines for Pedestrian Facilities in 

the Public Right-of-Way (PROWAG). The Consultant shall complete the Final Design phase of 

the ADA Compliance and Feasibility Report documenting how all existing and new pedestrian 

facilities within project ROW will comply with ADA requirements. All new pedestrian facilities 

must comply with PROWAG requirements.  Draft ADA Compliance and Feasibility Reports 

should be submitted for review with each Stage Design Submittal. The Final ADA Compliance 

and Feasibility Report shall be delivered with the Final Design Submittal. 

 

445-447 ROADWAY DRAINAGE 

The Consultant shall refer to the DCR and prepare the on-site and off-site drainage design and 

reports in accordance with the DSWT and other guidelines identified in Sections 200 and 300 of 

the DSWT and this SOW. 

  

448 SECTION 404 & 408 PERMITS 

Clean water act shall be in accordance with the DSWT.  Any necessary CWA permitting or 

coordination with USACE shall be conducted by the Department.  The consultant shall provide 

any supporting documentation necessary. 

 

450 LANDSCAPE ARCHITECTURAL DESIGN AND EROSION CONTROL 

Landscape architectural design shall be in accordance with the DSWT. 

 

The Consultant shall be responsible for the development and incorporation into the plan 

elevations, details, cross-sections, construction specifications and cost estimates of various 

aesthetic rustication patterns and icon concepts provided by ADOT Roadside Development 
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Section and approved by the ADOT Project Manager for application to bridges, piers, 

abutments, walkways, slope paving, fencing, gates and other structures.  The Consultant shall 

be responsible for the assembly and delivery of electronic base drawing files conforming to 

ADOT Roadside Development Section CADD Base File Criteria for the development of 

subsequent landscape and irrigation construction documents.  

 

The Consultant shall be responsible for the preparation of the Storm Water Pollution Prevention 

Plan (SWPPP) to meet the requirements of Section 402 of the Arizona Pollutant Discharge 

Elimination System (AZPDES).  

 

Submittals shall be made in accordance with the DSWT.  The Consultant shall be responsible 

for completing all necessary plans, specifications and estimates required to site potential 

contractor staging areas. Additionally, the Consultant shall be responsible for developing a plan 

for temporary on-site storage of adequately sized topsoil stockpile sites, as well as various 

earth, waste and demolition components. 

 

455 BRIDGE DESIGN 

New bridges are planned with the project. The Consultant shall coordinate the design of 

the roadway, drainage, traffic, freeway management system, and other features with the 

ADOT Bridge Group and in accordance with the DSWT. 

 

Replacements should accommodate future cross street capacity requirements. The consultant 

shall identify and incorporate cross street lane requirements under I-10 that will accommodate 

future cross street traffic growth. 

 

456 BRIDGE SELECTION REPORT 

A Bridge Selection Report (BSR) shall be required for each new bridge structure.   

 

The Consultant shall prepare Initial and Final Bridge Selection Reports for the new bridges. The 

Bridge Selection Reports shall be based upon the concepts included in the DCR. 

 

460 TRAFFIC ENGINEERING DESIGN 

Traffic engineering design will be in accordance with the DSWT. 

 

The I-10/Alvernon Way TI is a major connector for traffic from the south and southeast part of 

the Tucson Metropolitan area to access central and downtown Tucson.  Improvements will be 

based on optimizing traffic operations for the Design Year 2050.  Development of Design Year 

traffic projections are to be in accordance with approved regional and local Transportation 

Planning Traffic Modeling from PAG.  As needed, slight adjustments will be made to account for 

any localized anomalies within the model results.  The goal is to identify the capacity 

requirements along I-10 and identify the number of traffic lanes and any auxiliary lanes needed 

to meet minimum Level of Service requirements set by ADOT. 
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Future increases in traffic volumes along Alvernon Way south of I-10 will affect the ability of 

school buses to leave the school property in the morning and afternoon. The Sunnyside Unified 

School District requested a signal be installed to provide a traffic break for the buses to exit the 

property.  The consultant shall evaluate this condition and determine its feasibility and any 

possible improvements or alternatives that can address the request. 

 

Currently, there is a designated bicycle route through the Barraza Aviation/Golf Links 

interchange and along Contractor’s Way that provides connectivity between the Barraza 

Aviation Parkway and Alvernon Way in the vicinity of I-10. This route will likely be impacted 

by the extension of SR 210. Identify and incorporate a new bicycle and pedestrian route that will 

safely convey bicycle and pedestrian traffic along the SR 210 corridor. 

 

The consultant shall verify the traffic modeling evaluations determined that a diamond TI will 

function adequately by reconstructing Valencia Road to provide three through lanes and dual 

left turn lanes in each direction. 

 

462 TEMPORARY TRAFFIC CONTROL PLANS 

The Consultant shall develop traffic control and sequence of construction plans, specifications 

and estimates in accordance with the DSWT. 

 

The Consultant shall develop a Transportation Management Plan (TMP). The TMP should 

consist of TTC plans, a transportation operations component, a public information component, 

and provisions for emergency vehicle access. The Implementation Guidelines and TMP 

Template, along with other Workzone Safety and Mobility (WZSM) resources are located on the 

ADOT WZSM website.  The ADOT Smart Work Zone Criteria Worksheet shall be completed. If 

a smart queue management system is required the Consultant shall complete the Work Zone 

Queue Analysis Review Module. Other Smart Work Zone (SWZ) resources are located on 

ADOT’s SWZ website. 

 

463 INTERSECTION SIGNALIZATION AND ROADWAY LIGHTING 

Intersection signalization and roadway lighting shall be in accordance with the DSWT.  The 

Consultant shall coordinate with ADOT to determine the future FMS electrical service locations, 

as applicable. 

 

The Consultant shall refer to the DCR for the scope of work pertaining to the design of the 

project’s Freeway Management System (FMS). The Consultant shall coordinate the design of 

the FMS infrastructure features with ADOT.  The Consultant shall also coordinate with ADOT to 

determine any future FMS electrical service locations. 

 

464 SIGNING PLANS 

The Consultant shall develop and prepare signing plans in accordance with information 

provided in the DCR and the DSWT. 
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Consultant shall provide details of the proposed new sign structures such as tubulars, 

cantilevers, truss, and mounting brackets on the bridge structures, in accordance with current 

design standards from ADOT Bridge Group. 

 

465 PAVEMENT MARKING PLANS 

The Consultant shall prepare pavement marking plans in accordance with the DSWT. 

 

466 INTELLIGENT TRANSPORTATION SYSTEMS INFRASTRUCTURE 

The Consultant shall prepare ITS plans and construction documents in accordance with the 

DSWT and the most current ADOT ITS Design Guidelines. 

 

ITS infrastructure and systems support the statewide operations at the Traffic Operations 

Center (TOC) and serve to improve safety, mobility, and operation of the transportation system. 

The Consultant shall collaborate with ADOT District personnel and Systems Technology Group 

on the ITS infrastructure and systems elements, collaborate with the TOC, Systems 

Maintenance, Traffic Management, Information Technology Group (ITG), Multimodal Planning 

Division (MPD), District personnel, and other end users to gain consensus on the ITS elements, 

develop appropriate data collection and analysis, and ensure interoperability and compatibility 

with current systems. 

467 ROAD USER COST 

The Consultant shall assist in preparing the Road User Cost (RUC). Questionnaires that list the 

required information for the calculation of the RUC are available on the ADOT Construction 

Value Engineering page.  The Consultant shall complete the Questionnaire and provide the 

information to the ADOT Construction Group to calculate the RUC. The RUC shall be listed as 

liquidated damage in the project Special Provisions (Maintenance of Traffic Section). 

 

471 RIGHT-OF-WAY REQUIREMENTS DETERMINATION 

The Consultant shall confirm the right-of-way limits no later than Stage III Submittal, with 

preliminary limits provided with the Stage II roll plot. No revisions or additions to the new right-

of-way limits and easement requirements are allowed after the Stage III submittal without the 

approval of the ADOT PM. The Consultant shall determine the requirements of new right-of-way 

and easements, including, but not limited to, new right-of-way, slope easements, drainage 

easements, temporary construction easements, and access control right-of-way. 

The Right of way requirements determination shall be in accordance with the DSWT. 

 

472 RIGHT-OF-WAY ACQUISITION 

ADOT will perform acquisition of new right-of-way and easements.  ADOT is currently working 

to prepare ROW plans, appraisals, and acquisition packages for approximately 25 parcels 

(primarily commercial; 4 residential relocations).  The consultant shall support the Department’s 

efforts to coordinate relocations per Uniform Relocation Assistance and Real Property 

Acquisition Policies Act. 
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473 TEMPORARY ENTRY DOCUMENTS 

The Consultant shall determine the need for temporary entry documents, coordinate with ADOT 

ROW, and provide applicable documentation as needed. Temporary Entry Documents shall be 

in accordance with the DSWT. 

 

475 BID ADVERTISING 

As described in DSWT. 

 

480 COST ESTIMATES 

The Consultant shall prepare and submit combined and detailed estimates for each design 

submittal in accordance with DSWT. 

 

485 SPECIFICATIONS 

Specifications shall be prepared and delivered in accordance with the DSWT. 

 

486 SPECIAL PROVISIONS 

Specifications shall be prepared and delivered in accordance with the DSWT. 

 

The Consultant shall prepare and submit Special Provisions for items, details, and procedures 

not adequately covered by ADOT’s Standard Specifications and Stored Specifications with each 

design stage submittal. 

 

487 CONTRACTS AND SPECIFICATIONS PROCESS 

Contracts and Specifications coordination shall be in accordance with the DSWT. 

 

The Consultant shall, under the direction of ADOT, support the Contracts and Specifications 

Group during the bidding and award process as follows: 

1. Promptly answer questions relative to the Project. 

2. Make any necessary corrections to the plans Special Provisions, Bid Schedule, etc. as 

required. 

3. Prepare any addenda required to clarify the work included in the contract documents in a 

timely manner as requested by the C&S Group. 

4. The Consultant shall be prepared to assist in the C&S analysis of bids, including but not 

limited to: 

a. Determination of reasonableness and justification of cost variances, quantity 

verifications, analysis of original cost estimate compared to contractor bid costs. 

 

490 COMPUTER AIDED DESIGN AND DRAFTING (CADD) REQUIREMENTS 

CADD requirements shall be in accordance with the DSWT. 
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495 ELECTRONIC DESIGN DATA DELIVERY 

Electronic Design Data Delivery shall be in accordance with the DSWT. 

 

SECTION 600 - POST-DESIGN SERVICES 

Post design services will be in accordance with the DSWT. 

 

SECTION 700 - MATERIALS FURNISHED BY ADOT 

ADOT will provide all available information to The Consultant. The Consultant shall review the 

availability of materials from ADOT before submitting a fee proposal for the project. Record 

drawings, plans, records, Accident Reports and Data may not be completely available or 

accurate in contents. It is The Consultant’s responsibility to determine the availability and 

applicability of the existing ADOT data. 

 

SECTION 1000 – CONTRACT ADMINISTRATION 

1027 SITE VISIT 

Site visits will be required in accordance with the requirements of the DSWT. 

 

1028 COORDINATION WITH OTHER PROJECTS 

Coordination with other project teams should be expected to the extent that the consultant will 

be required to coordinate with ADOT, FHWA and possible other stakeholders to update the 

Project Management and Project Financial Plans related to the I-10 corridor of projects.  

 

1050 VALUE ENGINEERING 

Value Engineering (VE) consists of those tasks performed by a VE Team in accordance 

with the Value Engineering Program Guidelines. A VE is required for this project and will 

be held following the Stage III (60%) submittal. The consultant shall provide project 

information and participate on the Value Engineering team. 

 

1051 VALUE ENGINEERING TEAM 

The VE study will be performed by a VE team consisting of ADOT personnel, personnel from 

consultants or outside agencies, or some combination of these sources. The Consultant shall 

cooperate fully with the VE team, providing necessary background information for the study. At 

the discretion of the ADOT PM, the design team may be requested to assign one of its 

representatives to the VE team. 

 

1052 DESIGN TEAM RESPONSIBILITIES 

To assist in facilitating the study, the consultant shall provide a project briefing for the VE team: 
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A. Compile appropriate data for analysis and make a presentation to the VE team, in 

accordance with the Study Plan prepared by the VE facilitator. The design team shall 

communicate and cooperate fully with ADOT’s VE Section and the VE team. 

 

B. Deliver elements necessary for the VE study in approximately four working days. The 

design team will be allowed to budget 32 man-hours for data compilation, the 

presentation, and study response, if appropriate. If the design team is requested to 

furnish a representative to participate as a member of the VE team, additional hours may 

be necessary. Although costs for VE activities are not identified as a separate expense 

item for accounting purposes, the design team shall report the hours expended and 

estimated costs of labor and materials to the ADOT VE Section for cost tracking and VE 

program evaluation purposes. 

 

C. Provide input to the findings and recommendations of the VE study, evaluate and 

implement the approved recommendations of the VE study. If significant effort is 

required, the additional work will be added to the PSW by contract modification. 

 

1053 COST RISK ANALYSIS 

If requested by FHWA at some point during final design of this project, the Consultant shall 

provide information for, and participate in, a Cost Risk Assessment Workshop. 

1054 COST ESTIMATE REVIEWS 

Due to the size and nature of the projects along the corridor, the Consultant shall assist in 

preparing updates to the corridor Project Financial Plan per FHWA Major Project Requirements. 

Further information can be found on FHWA’s website:  

https://www.fhwa.dot.gov/majorprojects/cost_estimating/process.cfm 

 

It will be the consultant’s responsibility to coordinate with FHWA, ADOT and familiarize 

themselves with the existing project management plan.  The consultant shall provide project 

updates, related to schedules, scope, or construction costs, as requested by the PM. 

1055 PROJECT MANAGEMENT PLAN 

Due to the size and nature of the projects along the corridor, the Consultant shall assist as 

requested in preparing updates to the corridor Project Management Plan per FHWA Major 

Project Requirements. Further information can be found on FHWA’s website:  

https://www.fhwa.dot.gov/majorprojects/pmp/ 

 

It will be the consultant’s responsibility to coordinate with FHWA, ADOT and familiarize 

themselves with the existing project management plan.  The consultant shall provide project 

updates, related to schedules, scope, or construction costs, as requested by the PM. 
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1060 REVIEWS AND SUBMITTALS 

All submittals shall include the items listed, as applicable, in each Stage Deliverables Checklist. 

The applicable checklist shall be submitted as part of each submittal and signed by the 

designer, quality control plan auditor, and PM. For clarity on the requirements regarding if and 

when an item is to be signed and/or sealed refer to Required Signed/Sealed Documents. 

 

Review of submittals may result in significant additional work by the Consultant depending on 

the quality of the initial submittal. If a submittal is deemed incomplete or of poor quality by the 

reviewer(s), the submittal shall be revised and resubmitted. Submittals deemed incomplete or of 

poor quality shall not entitle the Consultant to any additional design fees. 

 

1062 STAGE I DESIGN SUBMITTAL 

Not applicable 

 

1063 STAGE II DESIGN SUBMITTAL 

As per DSWT and the most recent Stage Deliverable Checklist 

 

1064 STAGE III DESIGN SUBMITTAL 

As per DSWT and the most recent Stage Deliverable Checklist 

 

1065 STAGE IV DESIGN SUBMITTAL 

As per DSWT and the most recent Stage Deliverable Checklist 

 

1066 STAGE V/BID READY SUBMITTAL 

Once all revisions to Stage IV are complete and the C&S representative indicates the project is 

ready to advertise, the following shall be submitted to the PM: 

 

1. Stage V Deliverables Checklist 

2. A complete, full-size, original source PDF of sealed and signed contract plans (22” x 34”) 

necessary to construct the road and/or bridge improvements identified in the contract. 

3. A complete, original source PDF of sealed and signed Special Provisions, including 

stored specifications, to cover design items not identified in the ADOT Standard 

Specifications for Road and Bridge Construction, current edition. 

4. A complete, original source PDF of the Final Geotechnical Report. 

5. A complete, original source PDF of the Final Bridge Selection Report. 

6. A complete, original source PDF of earthwork cross sections by station showing the 

plotted roadway template superimposed on the plotted natural terrain (see Section 440, 

Roadway Design). 

7. A complete, original source PDF of final earthwork quantities, calculations and overall 

summaries. 

8. Existing ORD TM .dgn and LandXML files 

9. New Design Surfaces TM .dgn and LandXML files 
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10. Other reports and materials as requested by the PM.   

 

If revisions were made to the information submitted with the Bid Ready submittal, provide a 

complete electronic copy of the design files used to create all plan sheets as specified in 

Sections 1040 and 490 (these files shall not contain the Registered Engineer seal and/or 

electronic signature.) 

 

Plans shall be clearly stamped "PRELIMINARY - NOT FOR CONSTRUCTION" for all review 

submittals. The percentage of completion and date submitted should be clearly evident. Failure 

to comply may be cause for rejection of a submittal. Only the final approved Bid Ready plans 

shall be properly sealed and signed by an Arizona Registered Professional Engineer and 

issued without the above stamped notation. 

 

Following completion of the bid advertisement period, the Consultant shall provide original 

source signed and sealed PDFs of the As-Bid set of plans, including any addendums. File 

names shall conform to the format provided by ADOT in Section 490 or as required by ADOT 

technical sections. The Consultant is advised to retain a copy of the PDF files for use when 

preparing the Record Drawings. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 39



APPENDICES 

APPENDIX A: SITE AND LOCATION MAP APPENDIX 
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APPENDIX B. RESPONSIBILITY CHART 

Page 1 of 3 

Project Scope of Work is defined as the individual sections of this document. Any deviations from the 
listed activities shall be discussed with and approved by the ADOT PM prior to contracting for the work. 

 

   
ITEM 

SCOPE 
SECTION 

 
CONSULTANT 

 
ADOT 

 
OTHERS 

       

A  AERIAL MAPPING SOW    

 1. Photogrammetric Control & Panels  X   

 2. Aerial Photography  X   

 3. Photogrammetric Compilation  X   

  a. Planimetric Map     

  b. Topographic Map     

  c. Digital Terrain Model  X   

  d. Orthophotos  X   

  e. Drainage Area Map     

  f. Right-of-Way Map   X  

 4. Roadway Cross Sections  X   

 5. Drainage Cross Sections  X   

       

B  CONTROL SURVEYS/SUPP SURVEY SOW    

 1. Horizontal  X   

 2. Vertical  X   

 3. Topographic Map  X   

 4. Utility Locations  X  X 

 5. Right-of-Way   X  

 6. Roadway Cross Sections  X   

 7. Drainage Cross Sections  X   

 8. Structures Surveys N/A    

       

C  ENVIRONMENTAL SOW    

 1. Environmental Document   X   

 2. Air Quality Technical Report  X   

 3. Noise Analysis Technical Report  X   

 4. Cultural Resources Survey  X   

 5. Visual Impact Analysis  X   

 6. Biological Evaluation  X   

 7. Public Meetings/Hearing  X X  

  a. Advertising   X  

  b. Presentation Materials  X X  

  c. Moderator   X  

  d. Technical Questions  X X  

  e. Transcript   X  

  f. Responses to Public Comments   X  

 8. Hazardous Materials Survey  X   
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APPENDIX B: RESPONSIBILITY CHART 
 

Page 2 of 3  

   
ITEM 

SCOPE 
SECTION 

 
CONSULTANT 

 
ADOT 

 
OTHERS 

       

D  MATERIALS INVESTIGATION SOW    

 1. Provide Soil Survey  X   

  a. Roadway  X   

  b. Lateral Ditches  X   

  c. Earthwork  X   

  d. Retention/Detention Ponds  X   

 2. Provide Bridge Foundation and 
Retaining/Sound Wall Foundation 
Investigations 

 X   

 3. Provide Testing and Analysis  X   

 4. Provide Preliminary Pavement Design  X   

 5. Materials Memorandum  X   

       

E  DESIGN TRAFFIC DATA SOW    

 1. Gather Statistics  X   

  a. 2-Way ADT  X   

  b. Turning Movements  X   

  c. Cross Traffic  X   

 2. Prepare Traffic Data Sheets  X   

 3. Prepare Equivalent 18 Kips  X   

 4. Prepare Traffic Analysis  X   

 5. L.O.S. Analysis  X   

 6. Composite Traffic Control Device Plan  X   

       

F  RIGHT-OF-WAY SOW    

 1. Develop Requirements  X X  

 2. Prepare Maps for R/W Report   X X 

 3. Secure Title Search   X X 

 4. Prepare R/W Plans and Legal 
Descriptions 

  X X 

 5. Prepare Transfer Documents   X X 

 6. Provide Appraisals   X X 

 7. Negotiate Right-of-Way   X  

 8. Condemnation Proceedings   X  

 9. Testify in Court   X  

 10. R/W Cost Estimates   X  

 11. Relocation Assistance   X  

 12. Property Management   X  

 13. Clearance Letter   X  
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APPENDIX B: RESPONSIBILITY CHART 

Page 3 of 3 

   
ITEM 

SCOPE 
SECTION 

 
CONSULTANT 

 
ADOT 

 
OTHERS 

       

G  CONSTRUCTION PLANS     

 1. Plot Design Survey  X   

 2. Basic Roadway Plans Preparation  X   

 3. Drainage Design  X   

 4. Bridge Design  X   

 5. Roadway Lighting Plans  X   

 6 Traffic Signal Plans  X   

 7 Signing & Pavement Marking Plans  X   

 8 Utility Adjustment Plans  X   

 9 Maintenance of Traffic Plans  X   

 10 Landscape Architectural Design  X   

H  VALUE ANALYSIS     

 1. Prepare Value Analysis    X 

       

I  SECTION 404 PERMIT SOW    

 1. Coordinate with Permitting Agencies  X   

 2. Prepare Permit Application  X   

  a. Forms  X   

  b. Sketches  X   

  c. Hydraulic Calculations  X   

  d. Supporting Documents  X   

 3. Process Permit Application   X  

       

J  UTILITY & RAILROAD SOW    

 1. Utilities Identification/Location  X X  

 2. Submit Railroad Data  X X  

 3. Conduct Utility Predesign Conference  X   

 4. Secure Utility Adjustment Plans  X   

 5. Secure Utility Relocation Schedule  X   

 6. Secure Utility Agreements  X   

 7. Process Relocation Schedule & 
Agreement 

 X   

 8. Clearance Letter  X X  

 9. Prior Rights Information   X X 

       

K  COST ESTIMATES SOW    

 1. Prepare Construction Cost Estimates  X X  

 2. Prepare R/W Cost Estimates   X  

L  REVIEWS AND SUBMITTALS SOW    

 1. All Reports and Submittals  X X X 
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APPENDIX C: EVALUATION SCHEDULE 

 

PHASING AND EVALUATION SCHEDULE 

FOR DESIGN PROJECTS 

 

At the State’s discretion, on consultant design contracts, the project design milestones are after 

the Stage II (30%), Stage III (60%), and Final (100%) design submittals. Contract 

constructability will also be evaluated by District personnel. Evaluations at these milestones 

provide indications of how the design is progressing and what steps have been taken to assure 

effective and efficient practices during construction. The evaluations should be completed after 

all major issues of a design submittal have been resolved. When this schedule is followed the 

evaluation document is an extension of the design submittal review process. 

It is recommended that the letter of transmittal to the design consultant from the Project 

Manager be similar in content to the attached sample transmittal. 

 

RECOMMENDED EVALUATION FILING DATES 

 

Stage II Design Submittal (30%) 5 DAYS after all major design submittal review issues have 

been resolved Stage III Design Submittal (60%) 5 DAYS after all major design submittal review 

issues have been resolved 

 

Stage IV Design Submittal (95%)  5 DAYS after all major design submittal review issues have 

been resolved 

 

Final Design Submittal (100%)  5 DAYS after all major design submittal review issues 

have been resolved 

 

Contract Constructability   5 DAYS after construction is complete  

 

(Partnering Close-out form will be used) and project has been accepted. 

 

Notes: 1. A design submittal evaluation should not be more than six weeks after the design 

submittal date. 
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EVALUATION MEASUREMENTS/COMMENTS 

The following measurement standards for performance evaluation factors may be used: 

NOTE: Additional comments are required in the space provided for the ratings. 

"5" rating is for outstanding performance which exceeds the Scope of Services. Examples are 
design and/or construction cost savings, substantial time savings, unprecedented level of 
community involvement, error free plan submittals, etc. The award of this rating will be infrequent, 
as Consultants are selected on their qualifications and are expected to produce the best product 
possible. 

"3" rating is for performance which has met the Department's expectations based on the Scope 
of Services. Examples are within scope, budget, and on time; acceptable communication and 
coordination; minimal changes to plan submittals, etc. 

"1" rating is for unsatisfactory performance which has not met the Department's expectations 
based on the Scope of Services. Examples are not meeting schedules, exceeding the design and/or 
construction budgets, major revisions required on plan submittals, poor communication and 
coordination, etc. 
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ATTACHMENT A 
 

LABOR CLASSIFICATION LIST 
 

In an attempt to standardize the Labor Classifications ADOT allows for all projects, the following classifications anticipated to be 
used for the proposed contract are as follows: 
 

Administrative Associate Archeologist 
Project Administrator Archeologist 
CADD Technician Archeologist – Sr. 
Designer Biologist 
Designer – Sr. Biologist – Sr. 
Engineer Cultural Principal Investigator 
Engineer – Sr. Cultural Resource / Archeological Technician 
Project Engineer Environmental Planner / Scientist 
Project Engineer – Sr. Environmental Planner / Scientist – Sr. 
GIS Analyst / Technician HazMat Specialist 
Project Principal Noise Specialist 
Project Manager Registered Land Surveyor 
Project Manager – Sr. Registered Land Surveyor -  Sr. 
Registered Landscape Architect Survey Technician 
Registered Landscape Architect – Sr. Survey Party Chief 
Air Quality Specialist  

 
NOTE: All Labor Classifications that require professional registration shall be currently registered with the Arizona Board of Technical 
Registration. 
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SECTION XXIV – TITLE VI/NON-DISCRIMINATION ASSURANCES APPENDIX A AND APPENDIX E 

 
 

APPENDIX A 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred 
to as the "contractor") agrees as follows: 

 
1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and the 

Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation, the 
Federal Highway Administration, as they may be amended from time to time, which are herein incorporated by 
reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performance by it during the contract, will not discriminate 
on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements 
of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination 
prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by 
competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including 
procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the 
contractor of the contractor's obligations under this contract and the Acts and Regulations relative to Non-discrimination 
on the grounds of race, color, or national origin. 

4. Information and Reports: The contractor will provide all information and reports required by the Acts, the Regulations, 
and directives issued pursuant thereto and will permit access to its books, records, accounts, other sources of 
information, and its facilities as may be determined by the Recipient or the Federal Highway Administration to be 
pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor will so 
certify to the Recipient or the Federal Highway Administration, as appropriate, and will set forth what efforts it has 
made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it or the Federal Highway Administration ,may 
determine to be appropriate, including, but not limited to: 

a. withholding payments to the contractor under the contract until the contractor complies; and/or 
b. cancelling, terminating, or suspending a contract, in whole or in part. 

 
6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every 

subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations 
and directives issued pursuant thereto. The contractor will take action with request to any subcontract or procurement 
as the Recipient or the Federal Highway Administration may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with litigation by a 
subcontractor or supplier because of such direction, the contractor may request the Recipient to enter into any 
litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to enter 
into the litigation to protect the interests of the United States. 
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APPENDIX E 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred 
to as the "contractor") agrees to comply with the following non-discrimination statutes and authorities; including but not 
limited to: 

 
Pertinent Non-Discrimination Authorities: 

 
• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 

race, color, national origin): and 49 CFR Part 21. 
• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits 

unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs 
and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); 
• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis 

of disability); and 49 CFR Part 27; 
• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of 

age); 
• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination 

based on race, creed, color, national origin, or sex); 
• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the 

Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and Ill of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the 
operation of public entities, public and private transportation systems, places of public accommodation, and certain 
testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations at 49 C.F.R. 
parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the 
basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income 
Populations, which ensures discrimination against minority populations by discouraging programs, policies, and 
activities with disproportionately high and adverse human health or environmental effects on minority and low-income 
populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency 
guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education 
programs or activities (20 U.S.C. 1687 et. seq). 
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